| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 111 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 1, 215, 437.19 ROUTE : NHS US 50
CALL ORDER o111 CONTRACT ID : R -23497-A COUNTI ES : RI PLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 10/07/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROQJECT(S) : 0431030
0431030
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTOR, | NC. $ 979, 125. 80 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 982, 400. 00 100. 3344%
3 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 1,247,304.58 127. 3896%
4  35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 1,342, 086.80 137. 0699%
(1) 35-1357381 | (2) 35-1917625 | (3) 35-1912582

I
| O MARA, DAVE CONTRACTOR, | NC| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC

LINE NO / | TEM CODE / ALT [ | [
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE ANOUNT

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 9 |

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ 5
SECTI ON 0001 | NTERSECTI ON | MPROVENMENT
I | I
0001 105- 06790 15.000 MOS | 800. 00000 12000. 00| 1200. 00000 18000. 00| 1320. 00000 19800. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP|  32400. 00000 32400.00]  31000. 00000 31000.00]  52000. 00000 52000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  47750. 00000 47750.00]  49800. 00000 49800.00]  79500. 00000 79500. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0004 201-52370 LUMP|  25150. 00000 25150.00]  34500. 00000 34500.00]  37100. 00000 37100. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 5000. 000 SYS | 8. 00000 40000. 00| 6. 00000 30000. 00| 13. 20000 66000. 00
PAVEMENT, REMOVE | | |
0006 202- 02271 11.000 EACH| 150. 00000 1650. 00| 130. 00000 1430. 00| 220. 00000 2420. 00
HEADWALL, REMOVE | | |
0007 202- 02928 7.000 EACH| 175. 00000 1225. 00| 250. 00000 1750. 00| 275. 00000 1925. 00
CATCH BASI N, REMOVE | | |
0008 202- 03000 LUNP| 850. 00000 850. 00| 700. 00000 700.00]  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 10 | |
0009 202- 03000 LUMP| 225. 00000 225. 00| 300. 00000 300. 00| 5500. 00000 5500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 13 | |
0010 202- 03000 LUNP| 4200. 00000 4200. 00| 1000. 00000 1000. 00| 550. 00000 550. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I | I
0011 202- 03000 LUMP| 850. 00000 850. 00| 480. 00000 480. 00| 5500. 00000 5500. 00
| |
| I
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 1,215, 437. 19 ROUTE : NHS US 50
CALL ORDER : 111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1912582

| O MARA, DAVE CONTRACTOR, | NC| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0012 202-52710 552.000 SYS | 9.00000 4968. 00| 2.90000 1600. 80| 13. 20000 7286. 40
SI DEWALK, CONCRETE, REMOVE | | |
0013 202- 60820 8105. 000 SYS | 0. 60000 4863. 00| 1.00000 8105. 00| 4.40000 35662. 00
SURFACE M LLI NG, ASPHALT | |
0014 202- 91385 1.000 EACH| 200. 00000 200. 00| 250. 00000 250. 00| 330. 00000 330. 00
I NLET, REMOVE | |
0015 202- 96133 521.000 LFT | 8.50000 4428. 50| 16. 00000 8336. 00| 16. 50000 8596. 50
PI PE, REMOVE | |
0016 203- 02000 4200.000 CYS | 11. 00000 46200. 00| 13. 30000 55860. 00| 14. 30000 60060. 00
EXCAVATI ON, COMVON | |
0019 205- 06772 186. 000 EACH| 10. 00000 1860. 00| 14. 00000 2604. 00| 11. 00000 2046. 00
STRAW BALE | N PLACE | |
0020 211- 02050 750.000 CYS | 17. 00000 12750. 00| 14. 00000 10500. 00| 27.50000 20625. 00
B BORROW | | |
0021 211-02060 362.600 CYS | 17. 00000 6164. 20| 14. 00000 5076. 40| 28. 60000 10370. 36
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303-52308 438.000 TON | 16. 00000 7008. 00| 14. 00000 6132. 00| 19. 80000 8672. 40
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 402- 05468 2870.000 TON | 32. 00000 91840. 00| 31. 25000 89687. 50| 39. 05000 112073. 50
HVA BASE 25.0 mm MAI NLI NE | | |
0024 402- 05474 2379.000 TON | 32. 00000 76128. 00| 32. 00000 76128. 00| 38. 28000 91068. 12
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0025 402- 05477 1530. 000 TON | 37.00000 56610. 00| 35. 00000 53550. 00| 41. 03000 62775. 90
HVA SURFACE 9.5 mm MAI NLI NE | | |
0026 402- 05483 816.000 TON | 32. 00000 26112. 00| 31. 30000 25540. 80| 42.35000 34557. 60
HVA BASE C25.0 mm SHOULDER | | |
0027 406- 05521 49168. 000 SYS | 0.10000 4916. 80| 0. 05000 2458. 40| 0.13000 6391. 84
ASPHALT FOR TACK COAT | | |
0028 604- 06069 124.600 SYS | 45. 00000 5607. 00| 65. 00000 8099. 00| 44.00000 5482. 40
CURB RAMP, CONCRETE | | |
0029 604- 91531 738.000 SYS | 32. 00000 23616. 00| 28. 00000 20664. 00| 33. 00000 24354. 00
SI DEWALK, CONCRETE, 4 IN. | | |
0030 605- 06120 191.000 LFT | 21. 00000 4011. 00| 14. 75000 2817. 25| 27.50000 5252. 50
CURB, CONCRETE | | |
0031 605- 06150 3546. 000 LFT | 14. 50000 51417. 00| 19. 50000 69147. 00| 13. 20000 46807. 20
CURB AND GUTTER, C, CONCRETE | | |
0033 616- 06451 238.000 TON | 19. 00000 4522. 00| 18. 50000 4403. 00| 20. 90000 4974. 20
RI PRAP, UNI FORM | | |
0034 621- 06574 2884.000 SYS | 3. 25000 9373. 00| 3. 05000 8796. 20| 3. 85000 11103. 40
SODDI NG | | |
0035 715-13015 1624.000 LFT | 27.00000 43848. 00| 28. 00000 45472. 00| 22. 00000 35728. 00
| | |

PI PE, GROUP L, 15 IN.
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ENGI NEER' S ESTI MATE: $ 1,215, 437. 19 ROUTE : NHS US 50
CALL ORDER : 111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1912582

| O MARA, DAVE CONTRACTOR, | NC| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo

0036 715- 13020 576.000 LFT | 32.00000 18432. 00| 28. 50000 16416. 00| 24.20000 13939. 20
PIPE, GROUP L, 18 IN. | | |

0037 715- 44255 2065. 000 LFT | 3.00000 6195. 00| 2.70000 5575. 50| 4.95000 10221. 75
PIPE, GROUP K, 6 IN. | |

0038 718-52610 178.000 CYS | 19. 00000 3382. 00| 24.00000 4272. 00| 30. 80000 5482. 40
AGGREGATE FOR UNDERDRAI NS | |

0039 718-99153 1694. 000 SYS | 0. 75000 1270. 50| 1. 30000 2202. 20| 1.10000 1863. 40
GEOTEXTI LES FOR UNDERDRAI N | |

0040 720- 04182 13.000 EACH| 225. 00000 2925. 00| 300. 00000 3900. 00| 308. 00000 4004. 00
CASTING, 4 | | |

0041 720- 44000 5.000 EACH| 250. 00000 1250. 00| 200. 00000 1000. 00| 220. 00000 1100. 00
CASTI NG, ADJUST TO GRADE | | |

0042 720- 45240 1.000 EACH| 1100. 00000 1100. 00| 1500. 00000 1500. 00| 550. 00000 550. 00
CATCH BASIN, J10 | | |

0043 720- 45250 13.000 EACH| 1375. 00000 17875. 00| 1100. 00000 14300. 00| 1430. 00000 18590. 00
CATCH BASI N, K10 | | |

0044 720- 95157 1.000 EACH| 1150. 00000 1150. 00| 1280. 00000 1280. 00| 550. 00000 550. 00
CATCH BASIN, R13, MODI FI ED | | |

0045 720- 98959 14.000 EACH| 1800. 00000 25200. 00| 1270. 00000 17780. 00| 1320. 00000 18480. 00
MANHOLE, A | | |

0046 801- 06207 13544.000 LFT | 1. 00000 13544. 00| 0. 95000 12866. 80| 1. 05000 14221. 20
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 1IN I I I

0048 801- 06605 17.000 EACH| 55. 00000 935. 00| 118. 00000 2006. 00| 55. 00000 935. 00
BARRI CADE, |11A | | |

0049 801- 06640 23.000 EACH| 85. 00000 1955. 00| 114. 00000 2622. 00| 82. 50000 1897. 50
CONSTRUCTI ON SIGN, A | | |

0050 801- 06645 41.000 EACH| 40. 00000 1640. 00| 35. 00000 1435. 00| 38. 50000 1578. 50
CONSTRUCTI ON SIGN, B | | |

0051 801- 06775 LUMP|  18000. 00000 18000. 00|  37000. 00000 37000.00]  63000. 00000 63000. 00
MAI NTAI NI NG TRAFFI C | | |

0053 802- 76035 32.000 SFT | 18. 00000 576. 00| 14. 25000 456. 00| 19. 03000 608. 96

SI GN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND (0.100 I N. THI CKNESS) |
0054 805-01815 4.000 EACH| 1875. 00000 7500. 00

| I
| 1740. 00000 6960. 00| 1899. 70000 7598. 80
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | [
FT. I | I
0055 805-01844 560. 000 LFT | 21. 00000 11760. 00| 13. 05000 7308. 00| 20. 90000 11704. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., [ | |
UNDERGROUND | | |
0056 805-02202 5.000 EACH| 925. 00000 4625. 00| 860. 00000 4300. 00| 935. 00000 4675. 00
| |

SI GNAL DETECTOR HOUSI NG, DOUBLE |
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ENGI NEER' S ESTI MATE: $ 1,215, 437. 19 ROUTE : NHS US 50
CALL ORDER : 111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1912582

| O MARA, DAVE CONTRACTOR, | NC| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

------------------------------------------ T

0057 805-02328 1725.000 LFT | 0. 15000 258. 75 0. 90000 1552. 50| 0.11000 189. 75
SI GNAL CABLE, 1C 14GA. [ |

0058 805- 78100 1.000 EACH| 7400. 00000 7400. 00 7340. 00000 7340. 00| 7524. 00000 7524. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | [
PHASE I

0059 805- 78205 6.000 EACH| 400. 00000 2400. 00 360. 00000 2160. 00 410. 30000 2461. 80

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, |
AMBER, GREEN |
0060 805-78230 2.000 EACH| 825. 00000 1650. 00

I
I
I
I
I I
I I
| |
| 640. 00000 1280. 00| 836. 00000 1672. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | |
AMVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0061 805- 78350 8.000 EACH| 400. 00000 3200. 00| 355. 00000 2840. 00| 410. 30000 3282. 40
PEDESTRI AN SI GNAL HEAD, 9 IN. | | |
0062 805- 78415 4.000 EACH| 1050. 00000 4200. 00| 1380. 00000 5520. 00| 1064. 80000 4259. 20
SPAN, CATENARY, AND TETHER | | |
0063 805- 78470 4080.000 LFT | 0.10000 408. 00| 5. 10000 20808. 00| 0.11000 448. 80
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0064 805- 78480 650. 000 LFT | 1. 25000 812. 50| 0. 95000 617. 50| 1. 32000 858. 00
SI GNAL CABLE, 3C 14GA. | | |
0065 805- 78485 730.000 LFT | 2.50000 1825. 00| 1. 05000 766. 50| 2. 53000 1846. 90
SI GNAL CABLE, 5C 14GA. | | |
0066 805- 78490 680.000 LFT | 2.50000 1700. 00| 1. 15000 782. 00| 2. 42000 1645. 60
SI GNAL CABLE, 7C 14GA. | | |
0067 805- 78510 1630. 000 LFT | 1. 00000 1630. 00| 0. 90000 1467. 00| 1. 10000 1793. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0068 805- 78785 7.000 EACH| 775. 00000 5425. 00| 420. 00000 2940. 00| 773. 30000 5413. 10
SI GNAL DETECTOR HOUSI NG | | |
0069 805- 78795 4435.000 LFT | 7.50000 33262. 50| 0. 38000 1685. 30| 7.37000 32685. 95
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0070 805- 78925 1.000 EACH| 1000. 00000 1000. 00| 590. 00000 590. 00| 1026. 30000 1026. 30
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0071 805- 81060 4.000 EACH| 2975. 00000 11900. 00| 2800. 00000 11200. 00| 3034. 90000 12139. 60
SIGNAL STRAIN POLE, STEEL, 36 FT. | | |
0073 806-53072 LUMP|  10850. 00000 10850. 00|  21854. 06000 21854.06]  11033. 00000 11033. 00
TEMPORARY TRAFFI C SI GNAL | | |
0074 807- 78590 3.000 EACH| 825. 00000 2475. 00| 560. 00000 1680. 00| 842. 60000 2527. 80
HANDHOL E | | |
0075 808- 06701 1100. 000 LFT | 0.32000 352. 00| 0.32000 352. 00| 0.33000 363. 00
LI NE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN, | | |
0076 808- 06703 1671.000 LFT | 0.31000 518. 01| 0. 32000 534. 72| 0. 33000 551. 43
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 111 -5
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ENGI NEER' S ESTI MATE: $ 1,215, 437. 19 ROUTE : NHS US 50
CALL ORDER : 111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1912582

| O MARA, DAVE CONTRACTOR, | NC| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

0080 808-75297 156. 000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN.

3. 50000 546. 00 3.25000 507. 00| 3. 52000 549. 12

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, O. 125 IN. THI CKNESS

I I
| | |
0081 808- 75300 650. 000 LFT | 1. 00000 650. 00| 0. 75000 487. 50| 0. 88000 572.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0083 405- 05518 1305. 000 SYS | 1. 00000 1305. 00| 0. 85000 1109. 25| 0. 66000 861. 30
ASPHALT FOR PRI ME COAT | | |
0084 801- 06577 132.000 LFT | 5. 75000 759. 00| 5. 85000 772. 20| 7.70000 1016. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
24 IN. | | |
0085 808- 75245 5212.000 LFT | 0.32000 1667. 84| 0. 32000 1667. 84| 0. 33000 1719. 96
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. I I I
0086 808- 75320 11.000 EACH| 55. 00000 605. 00| 55. 00000 605. 00| 55. 00000 605. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0087 808- 75325 5.000 EACH| 75. 00000 375. 00| 65. 00000 325. 00| 77. 00000 385. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0088 808- 75996 50.000 EACH| 8. 75000 437. 50| 8. 00000 400. 00| 8. 80000 440. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0089 808- 75998 87.000 EACH| 32. 00000 2784. 00| 35. 00000 3045. 00| 33. 00000 2871. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0090 802- 02489 261.500 LFT | 14. 00000 3661. 00| 11. 10000 2902. 65| 13. 86000 3624. 39
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0091 801- 06625 15.000 EACH| 55. 00000 825. 00| 95. 00000 1425. 00| 55. 00000 825. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0092 611- 95728 851.400 SYS | 46. 00000 39164. 40| 38. 00000 32353. 20| 49. 50000 42144. 30
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
8 IN. I I I
0093 801- 04308 3.000 EACH| 165. 00000 495. 00| 360. 00000 1080. 00| 165. 00000 495. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0094 801- 03290 2.000 EACH| 100. 00000 200. 00| 150. 00000 300. 00| 104. 50000 209. 00
CONSTRUCTI ON SIGN, C | |
0095 802- 76025 161.100 SFT | 18. 00000 2899. 80| 23. 00000 3705. 30| 17. 82000 2870. 80
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0096 802- 76045 16.500 SFT | 20. 00000 330. 00| 25. 25000 416. 63| 20. 13000 332.15
I I I
I I I
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ENGI NEER' S ESTI MATE: $ 1,215, 437. 19 ROUTE : NHS US 50
CALL ORDER : 111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1357381 | (2) 35-1917625 | (3) 35-1912582

| O MARA, DAVE CONTRACTOR, | NC| M LESTONE CONTRACTORS, L.P. | EDSAM CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

0097 202-01347 3.000 EACH| 3500. 00000 10500. 00
UNDERGROUND STORAGE TANK, REMOVE AND
DI SPOSE , UNDER 3000 GAL. CAPACITY

1900. 00000 5700. 00| 3300. 00000 9900. 00

|
| | |
0098 202- 01404 1000. 000 GAL | 0. 75000 750. 00| 1. 65000 1650. 00| 2.20000 2200. 00
LI QUI DS AND SLUDGE, REMOVE AND DI SPOSE | | |
0099 202- 06580 325.000 CYS | 23. 00000 7475. 00| 6. 00000 1950. 00| 12. 10000 3932. 50
CONTAM NATED SOl L, REMOVE [ | [
0100 202- 06578 325.000 CYS | 5. 50000 1787. 50| 7.00000 2275. 00| 25. 30000 8222. 50
CONTAM NATED SOl L, TRANSPORT [ | [
0101 202- 06579 325.000 CYS | 45. 00000 14625. 00| 43.00000 13975. 00| 36. 30000 11797. 50
CONTAM NATED SOl L, DI SPOSE | | |
0102 202- 01406 3.000 EACH| 165. 00000 495. 00| 300. 00000 900. 00| 550. 00000 1650. 00
SAMPLI NG AND TESTI NG ANALYSI S , | | |
FI NGERPRI NT | | |
0103 202- 01406 3.000 EACH| 165. 00000 495. 00| 72. 00000 216. 00| 88. 00000 264. 00
SAMPLI NG AND TESTI NG ANALYSI S , BTEX | | |
0104 202- 01406 18.000 EACH| 165. 00000 2970. 00| 72. 00000 1296. 00| 88. 00000 1584. 00
SAMPLI NG AND TESTI NG ANALYSI S , TPH | | |
SECTI ON TOTALS | $ 979, 125. 80| $ 982, 400. 00| $ 1,247,304.58
------------------------------------------ o e o e e e e e o e e e et e e e e o e e e e e e e e et o e e e e e e e e eeeee o —aaoon



B BORROW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 111 -7
TABULATI ON OF BI DS
ENGI NEER S ESTI MATE: $ 1,215, 437. 19 ROUTE : NHS US 50
CALL ORDER : 111 CONTRACT ID : R -23497-A COUNTI ES : RI PLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE
| (4) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105- 06790 15.000 MOS | 1000. 00000 15000. 00| |
FI ELD OFFI CE, 300 SFT [ | [
0002 105- 06845 LUMP| 50000. 00000 50000. 00| |
CONSTRUCTI ON ENGI NEERI NG [ | [
0003 110-01001 LUMP| 67000. 00000 67000. 00| |
MOBI L1 ZATI ON AND DEMOBI LI ZATI ON [ | [
0004 201-52370 LUMP| 40000. 00000 40000. 00| |
CLEARI NG RI GHT OF WAY [ | [
0005 202- 02240 5000. 000 SYS | 5. 50000 27500. 00| |
PAVEMENT, REMOVE [ | [
0006 202-02271 11.000 EACH| 450. 00000 4950. 00| |
HEADWALL, REMOVE [ | [
0007 202-02928 7.000 EACH| 225. 00000 1575. 00| |
CATCH BASI N, REMOVE [ | [
0008 202- 03000 LUMP| 20000. 00000 20000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 10 | |
0009 202- 03000 LUMP| 10000. 00000 10000. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 13 [ |
0010 202- 03000 LUMP| 8500. 00000 8500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 7 I I I
0011 202- 03000 LUMP| 10000. 00000 10000. 00| [
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 | | I
0012 202-52710 552.000 SYS | 11. 00000 6072. 00| |
SI DEWALK, CONCRETE, REMOVE | | [
0013 202- 60820 8105. 000 SYS | 3. 00000 24315. 00| |
SURFACE M LLI NG, ASPHALT | | [
0014 202-91385 1.000 EACH| 250. 00000 250. 00| |
I NLET, REMOVE | | [
0015 202- 96133 521.000 LFT | 30. 00000 15630. 00| |
Pl PE, REMOVE | | [
0016 203- 02000 4200. 000 CYS | 15. 00000 63000. 00| |
EXCAVATI ON, COMMON | | |
0019 205-06772 186. 000 EACH| 9. 50000 1767. 00| |
STRAW BALE | N PLACE | | |
0020 211- 02050 750. 000 CYS | 40. 00000 30000. 00| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 1, 215, 437.19 ROUTE : NHS US 50
CALL ORDER ©111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1618530 |
| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI T PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0021 211- 02060 362.600 CYS | 60. 00000 21756. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303-52308 438.000 TON | 20. 00000 8760. 00| |
COMPACTED AGGREGATE FOR BASE, 0, 53 | |
0023 402- 05468 2870.000 TON | 33. 50000 96145. 00| |
HVA BASE 25.0 mm MAI NLI NE | |
0024 402- 05474 2379.000 TON | 32. 50000 77317. 50| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | |
0025 402- 05477 1530. 000 TON | 35. 00000 53550. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | |
0026 402- 05483 816.000 TON | 36. 00000 29376. 00| |
HVA BASE C25.0 mm SHOULDER | |
0027 406- 05521 49168. 000 SYS | 0. 15000 7375. 20| |
ASPHALT FOR TACK COAT | | |
0028 604- 06069 124.600 SYS | 70. 00000 8722. 00| |
CURB RAMP, CONCRETE | | |
0029 604- 91531 738.000 SYS | 50. 00000 36900. 00| |
SI DEWALK, CONCRETE, 4 IN. | | |
0030 605- 06120 191.000 LFT | 25. 00000 4775. 00| |
CURB, CONCRETE | | |
0031 605- 06150 3546. 000 LFT | 20. 00000 70920. 00| |
CURB AND GUTTER, C, CONCRETE | | |
0033 616- 06451 238.000 TON | 35. 00000 8330. 00| |
RI PRAP, UNI FORM | | |
0034 621-06574 2884.000 SYS | 3. 50000 10094. 00| |
SODDI NG | | |
0035 715-13015 1624.000 LFT | 36. 00000 58464. 00| |
PIPE, GROUP L, 15 IN. | | |
0036 715-13020 576.000 LFT | 45. 00000 25920. 00| |
PIPE, GROUP L, 18 IN. | | |
0037 715- 44255 2065. 000 LFT | 4.00000 8260. 00| |
PIPE, GROUP K, 6 IN. | | |
0038 718-52610 178.000 CYS | 50. 00000 8900. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0039 718- 99153 1694. 000 SYS | 3.00000 5082. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0040 720- 04182 13.000 EACH| 600. 00000 7800. 00| |
CASTING, 4 | | |
0041 720- 44000 5.000 EACH| 600. 00000 3000. 00| |
CASTI NG, ADJUST TO GRADE | | |
0042 720- 45240 1.000 EACH| 1200. 00000 1200. 00| |
| |

CATCH BASIN, J10 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 1, 215, 437.19 ROUTE : NHS US 50
CALL ORDER ©111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1618530 |
| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI T PRI CE ANOUNT

------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0043 720- 45250 13.000 EACH| 2000. 00000 26000. 00

CATCH BASI N, K10
0044 720- 95157 1.000 EACH| 2100. 00000 2100. 00

CATCH BASIN, R13, MODI FI ED
0045 720- 98959 14.000 EACH| 1750. 00000 24500. 00

MANHOLE, A |
0046 801- 06207 13544.000 LFT | 1. 00000 13544. 00

TEMPORARY PAVEMENT MARKI NG, REMOVABLE,

4 IN. |
0048 801- 06605 17.000 EACH| 55. 00000 935. 00

BARRI CADE, 111A
0049 801- 06640 23.000 EACH| 80. 00000 1840. 00

CONSTRUCTI ON SI GN, A |
0050 801- 06645 41.000 EACH| 40. 00000 1640. 00

CONSTRUCTI ON SIGN, B |
0051 801- 06775 LUMP|  100000. 00000 100000. 00

MAI NTAI NI NG TRAFFI C
0053 802- 76035 32.000 SFT | 60. 00000 1920. 00

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 IN. THI CKNESS) | |
0054 805- 01815 4.000 EACH| 1800. 00000 7200. 00
|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 |
FT. |

0055 805- 01844 560.000 LFT | 20. 00000 11200. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., |
UNDERGROUND |

0056 805- 02202 5.000 EACH| 900. 00000 4500. 00
SI GNAL DETECTOR HOUSI NG, DOUBLE |

0057 805- 02328 1725.000 LFT | 0.10000 172.50
SI GNAL CABLE, 1C 14GA. |

0058 805- 78100 1.000 EACH| 7000. 00000 7000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8
PHASE |

0059 805- 78205 6.000 EACH| 400. 00000 2400. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, |
AMBER, GREEN |
0060 805-78230 2.000 EACH| 800. 00000 1600. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, |
AMBER, GREEN, AMBER ARROW GREEN ARROW |
0061 805-78350 8. 000 EACH| 400. 00000 3200. 00
PEDESTRI AN SI GNAL HEAD, 9 IN. |
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 1, 215, 437.19 ROUTE : NHS US 50
CALL ORDER ©111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1618530 |
| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN.

LI NE, THERMOPLASTI C, SOLID, YELLOW 4
I'N.

UNI T PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0062 805- 78415 4.000 EACH| 1000. 00000 4000. 00| |
SPAN, CATENARY, AND TETHER | | |
0063 805- 78470 4080.000 LFT | 0. 10000 408. 00| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0064 805- 78480 650.000 LFT | 1.20000 780. 00| |
SI GNAL CABLE, 3C 14GA. | |
0065 805- 78485 730.000 LFT | 2. 40000 1752. 00| |
SI GNAL CABLE, 5C 14GA. | |
0066 805- 78490 680.000 LFT | 2.30000 1564. 00| |
SI GNAL CABLE, 7C 14GA. | |
0067 805- 78510 1630. 000 LFT | 1.00000 1630. 00| |
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0068 805- 78785 7.000 EACH| 750. 00000 5250. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0069 805- 78795 4435.000 LFT | 7.00000 31045. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0070 805- 78925 1.000 EACH| 1000. 00000 1000. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0071 805- 81060 4.000 EACH| 3000. 00000 12000. 00| |
SIGNAL STRAIN POLE, STEEL, 36 FT. | | |
0073 806-53072 LUMP|  11000. 00000 11000. 00| |
TEMPORARY TRAFFI C SI GNAL | | |
0074 807- 78590 3.000 EACH| 800. 00000 2400. 00| |
HANDHOL E | | |
0075 808- 06701 1100. 000 LFT 0. 30000 330. 00| |
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 4 | |
I'N. I I
0076 808- 06703 1671.000 LFT 0.30000 501. 30| |
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | |
0080 808- 75297 156.000 LFT 3. 25000 507. 00| |
I
I
I
I
I
|
I
I
I
I
I
I

I
I
I
I
I
I
I
I
TRANSVERSE MARKI NGS, THERMOPLASTI C,
I
|
|
I
|
I
|
I

|

0081 808- 75300 650. 000 LFT 0. 80000 520. 00
|

CROSSWALK LINE, 6 IN. |
0083 405- 05518 1305. 000 SYS 0. 60000 783. 00
ASPHALT FOR PRI ME COAT |
0084 801- 06577 132.000 LFT 5. 50000 726. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
24 IN. |
0085 808- 75245 5212.000 LFT 0.30000 1563. 60
|

|
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ENGI NEER' S ESTI MATE: $ 1, 215, 437.19 ROUTE : NHS US 50
CALL ORDER ©111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1618530 |
| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

0086 808- 75320 11.000 EACH| 55. 00000 605. 00
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0087 808- 75325 5.000 EACH| 75. 00000 375. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY)

0088 808- 75996 50.000 EACH| 15. 00000 750. 00

SNOWPLOWABLE RAI SED PAVENMENT MARKER,
REMOVE |

0089 808- 75998 87.000 EACH| 31. 00000 2697. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER

0090 802- 02489 261.500 LFT | 13. 00000 3399. 50
SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |

0091 801- 06625 15.000 EACH| 55. 00000 825. 00
DETOUR ROUTE MARKER ASSEMBLY

0092 611- 95728 851.400 SYS | 65. 00000 55341. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,
8 IN. |

0093 801- 04308 3.000 EACH| 160. 00000 480. 00
ROAD CLOSURE SI GN ASSEMBLY
CONSTRUCTI ON SIGN, C

0095 802- 76025 161.100 SFT 17. 00000 2738. 70

I
SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. THI CKNESS |

0096 802-76045 16.500 SFT |
SI GN, SHEET, ENCAPSULATED LENS W TH |

19. 00000 313. 50

LEGEND, O. 125 IN. THI CKNESS [

0097 202-01347 3.000 EACH| 3300. 00000 9900. 00
UNDERGROUND STORAGE TANK, REMOVE AND
DI SPOSE , UNDER 3000 GAL. CAPACITY

SAMPLI NG AND TESTI NG ANALYSI S

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
| |
0094 801- 03290 2.000 EACH| 105. 00000 210. 00
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
I
FI NGERPRI NT |

|
0098 202-01404 1000. 000 GAL | 3. 25000 3250. 00
LI QUI DS AND SLUDGE, REMOVE AND DI SPOSE |
0099 202-06580 325.000 CYs | 11. 00000 3575. 00
CONTAM NATED SO L, REMOVE |
0100 202-06578 325.000 CYs | 22.00000 7150. 00
CONTAM NATED SO L, TRANSPORT |
0101 202-06579 325.000 CYs | 33. 00000 10725. 00
CONTAM NATED SO L, DI SPCSE |
0102 202-01406 3.000 EACH| 225. 00000 675. 00
|
I
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 1, 215, 437.19 ROUTE : NHS US 50
CALL ORDER ©111 CONTRACT ID : R -23497-A COUNTI ES : RIPLEY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1618530 |
| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI T PRI CE ANOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0103 202- 01406 3.000 EACH| 160. 00000 480. 00| |

SAMPLI NG AND TESTI NG ANALYSI S , BTEX | | |
0104 202- 01406 18.000 EACH| 160. 00000 2880. 00| |
SAMPLI NG AND TESTI NG ANALYSI S , TPH | | |
SECTI ON TOTALS | $ 1,342, 086. 80| |
------------------------------------------ o o o e e e e e o e e e et e e e e o e e e e e e e e o o e e e e e e e eeeee o ooooo
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 1,983, 222. 68 ROUTE : SR 45
CALL ORDER © 131 CONTRACT ID : R -24168-A COUNTI ES : SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0753027
SET- ASI DE :

VENDOR RANKI NG :

m
TEMPORARY EROSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H. & COWPANY, | NC. $ 1,837,875.98 100. 0000%
2 35-1139301 E & B PAVING, |INC. $ 2,067, 955.66 112.5187%
| (1) 35-0626844 | (2) 35-1139301 |
| RUDOLPH, J.H. & COWMPANY, INC|/E & B PAVING, | NC. |
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI T PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ 5
SECTI ON 0001  ROAD REHABI LI TATI ON
I | I
0001 105- 01925 14.000 MOS | 750. 00000 10500. 00| 1800. 00000 25200. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 6500. 00000 6500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  91000. 00000 91000. 00| 103000. 00000 103000. 00|
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0004 201-52370 LUMP| 5000. 00000 5000.00|  10000. 00000 10000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 1060.000 m | 4. 25000 4505. 00| 8. 00000 8480. 00|
GUARDRAI L, RENMOVE | | |
0006 202- 02245 12.000 EACH| 100. 00000 1200. 00| 250. 00000 3000. 00|
TREE, 150 mm REMOVE | | |
0007 202- 02271 120. 000 EACH| 100. 00000 12000. 00| 245. 00000 29400. 00|
HEADWALL, REMOVE | | |
0008 202- 02272 1070.000 m | 12. 00000 12840. 00| 7.00000 7490. 00|
PAVED SI DE DI TCH, REMOVE | | |
0009 202- 02277 637.000 m | 10. 00000 6370. 00| 5. 60000 3567. 20|
GUTTER, LIP, REMOVE | | |
0010 202- 02772 6.000 EACH| 100. 00000 600. 00| 280. 00000 1680. 00|
CASTI NG, REMOVE | | |
0011 202- 60820 44000.000 n2 | 0. 25000 11000. 00| 0. 60000 26400. 00|
SURFACE M LLI NG, ASPHALT | | |
0012 203- 02000 1200.000 nB | 8. 00000 9600. 00| 21. 00000 25200. 00|
EXCAVATI ON, COMVON | | |
0013 203- 02080 1.000 km | 5000. 00000 5000. 00|  11500. 00000 11500. 00|
LI NEAR GRADI NG | | |
0014 203-91878 970.000 m | 11. 00000 10670. 00| 10. 20000 9894. 00|
LI NEAR DI TCH GRADI NG | | |
0015 205- 02224 300. 000 | 6. 75000 2025. 00| 6. 00000 1800. 00|
I | I
| | |
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 1, 983, 222. 68 ROUTE : SR 45
CALL ORDER : 131 CONTRACT ID : R -24168-A COUNTI ES : SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-0626844 | (2) 35-1139301

| RUDOLPH, J.H. & COMPANY, |INC|E & B PAVING, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0016 205-02229 400.000 m
TEMPORARY EROSI ON AND SEDI MENT CONTROL,
STRAW BALE DI TCH CHECK

12. 00000 4800. 00|

GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 3 |

| |
| | |
0017 211- 02060 850.000 nB8 | 17. 00000 14450. 00| 24. 00000 20400. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303-52308 9200.000 My | 15. 50000 142600. 00| 20. 40000 187680. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 303- 60905 230.000 My | 20. 00000 4600. 00| 18. 50000 4255. 00
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0020 305- 05204 50.000 My | 135. 00000 6750. 00| 200. 00000 10000. 00
HVA FOR PATCHI NG | | |
0021 401- 05437 5300.000 My | 34. 00000 180200. 00| 35. 00000 185500. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0022 401- 05455 7350.000 My | 34. 00000 249900. 00| 38. 00000 279300. 00
QC/ QA HVA | NTERMEDI ATE 19.0 nm  MAI NLI NE| | |
0023 401- 05457 4775.000 My | 47.00000 224425, 00| 50. 00000 238750. 00
QC/ QA HVA SURFACE 12.5 nm MAI NLI NE | | |
0024 401- 05459 5180.000 My | 31. 50000 163170. 00| 32. 00000 165760. 00
QC/ QA HVA BASE 25.0 mm SHOULDER | | |
0025 402- 05495 375.000 My | 41. 00000 15375. 00| 45. 00000 16875. 00
HVA WEDGE AND LEVEL | | |
0026 404- 05511 18270.000 n2 | 0. 75000 13702. 50| 1. 00000 18270. 00
SEAL COAT, 2 | | |
0027 405- 05517 40.400 My | 230. 00000 9292. 00| 200. 00000 8080. 00
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 29.000 My | 260. 00000 7540. 00| 185. 00000 5365. 00
ASPHALT FOR TACK COAT | | |
0029 501- 02400 LUNP| 3700. 00000 3700. 00| 3500. 00000 3500. 00
PROF| LOGRAPH | | |
0030 601- 01625 2.000 EACH| 1900. 00000 3800. 00| 1195. 00000 2390. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0031 601-01700 7.000 EACH| 1650. 00000 11550. 00| 1535. 00000 10745. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0032 601-01701 2.000 EACH| 1650. 00000 3300. 00| 1535. 00000 3070. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0033 601- 01846 4.000 EACH| 1650. 00000 6600. 00| 1535. 00000 6140. 00
| |
| I
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ENGI NEER' S ESTI MATE: $ 1, 983, 222. 68 ROUTE : SR 45
CALL ORDER : 131 CONTRACT ID : R -24168-A COUNTI ES : SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-0626844 | (2) 35-1139301

| RUDOLPH, J.H. & COMPANY, |INC|E & B PAVING, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

UNI T PRI CE AMOUNT

------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo

0034 601- 02636 15.240 m | 67. 00000 1021. 08| 39. 00000 594. 36
GUARDRAI L, W BEAM NESTED | | |

0035 601- 06037 3.000 EACH| 615. 00000 1845. 00| 595. 00000 1785. 00
GUARDRAI L END TREATMENT, | |

0036 601- 94689 28.000 EACH| 3300. 00000 92400. 00| 3035. 00000 84980. 00
GUARDRAI L END TREATMENT, OS |

0037 601- 99105 2638.000 m | 34. 00000 89692. 00| 33. 50000 88373. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG |

0038 605- 06120 185.000 m | 50. 00000 9250. 00| 82. 00000 15170. 00
CURB, CONCRETE |

0039 607- 06370 1070.000 m | 131. 00000 140170. 00| 150. 70000 161249. 00
PAVED SI DE DI TCH, H |

0040 610- 05527 1080.000 My | 80. 00000 86400. 00| 70. 00000 75600. 00
HVA FOR APPROACHES | | |

0041 611- 06497 52.000 EACH| 103. 00000 5356. 00| 150. 00000 7800. 00
MAI LBOX ASSEMBLY, S| NGLE | |

0042 611- 06498 5.000 EACH| 124. 00000 620. 00| 170. 00000 850. 00
MAI LBOX ASSEMBLY, DOUBLE | |

0043 616- 02320 670.000 n2 | 2. 05000 1373. 50| 2. 00000 1340. 00
GEOTEXTI LES | |

0044 616- 06406 635.000 n2 | 23. 00000 14605. 00| 35. 00000 22225. 00
RI PRAP, REVETMENT | |

0045 621-01004 1.000 EACH| 670. 00000 670. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0046 621-01882 100.000 kg | 10. 00000 1000. 00| 9. 85000 985. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |

0047 621- 06545 0.750 My | 680. 00000 510. 00| 660. 00000 495. 00
FERTI LI ZER |

0048 621- 06553 300.000 kg | 9.00000 2700. 00| 8. 85000 2655. 00
SEED M XTURE, R

0049 621- 06565 7.000 My | 580. 00000 4060. 00| 565. 00000 3955. 00
MULCHI NG MATERI AL

0050 621- 06574 2324.000 2 | 4.00000 9296. 00| 3. 65000 8482. 60
SODDI NG |

0051 708- 03613 5.000 nB8 | 430. 00000 2150. 00| 420. 00000 2100. 00
GROUT, CELLULAR | |

0052 715- 05019 30.000 m | 270. 00000 8100. 00| 280. 00000 8400. 00
PIPE, TYPE 1, CIRCULAR, 900 nm |

0053 715- 05119 3.100 m | 230. 00000 713. 00| 320. 00000 992. 00

I

PI PE, TYPE 1, CIRCULAR, 375 mm
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ENGI NEER' S ESTI MATE: $ 1, 983, 222. 68 ROUTE : SR 45
CALL ORDER : 131 CONTRACT ID : R -24168-A COUNTI ES : SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-0626844 | (2) 35-1139301

| RUDOLPH, J.H. & COMPANY, |INC|E & B PAVING, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0054 715-05121 19.350 m
PI PE, TYPE 1, CIRCULAR, 450 mm

235. 00000 4547. 25| 200. 00000 3870. 00|

|
0055 715- 05123 36.400 m | 245.00000 8918. 00| 180. 00000 6552. 00
PIPE, TYPE 1, CIRCULAR, 600 nm | |
0056 715- 05125 9.300 m | 250. 00000 2325. 00| 265. 00000 2464. 50
PIPE, TYPE 1, CIRCULAR 750 nm | |
0057 715- 05168 16.200 m | 110. 00000 1782. 00| 120. 00000 1944. 00
PI PE, TYPE 3, CIRCULAR, 300 nm | |
0058 715- 05169 105.800 m | 115. 00000 12167. 00| 100. 00000 10580. 00
PIPE, TYPE 3, CIRCULAR, 375 nm | |
0059 715- 46000 93.000 EACH| 180. 00000 16740. 00| 250. 00000 23250. 00
PI PE END SECTION, 300 mm | |
0060 720- 45005 1.000 EACH| 1600. 00000 1600. 00| 1600. 00000 1600. 00
I NLET, A2 | | |
0061 730- 03475 16. 000 EACH| 375. 00000 6000. 00| 365. 00000 5840. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0062 730- 03476 5.000 EACH| 575. 00000 2875. 00| 710. 00000 3550. 00
SAFETY METAL END SECTION, 4:1, 600 mm | |
0063 730- 03584 6.000 EACH| 420. 00000 2520. 00| 520. 00000 3120. 00
SAFETY METAL END SECTION, 4:1, 450 mm | |
0064 801- 04308 2.000 EACH| 155. 00000 310. 00| 150. 00000 300. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801- 06203 1365.000 m | 3. 50000 4777. 50| 1.11000 1515. 15
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0066 801- 06207 635.000 m | 4.35000 2762. 25| 3. 77000 2393. 95
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0067 801- 06605 8.000 EACH| 52. 00000 416. 00| 50. 00000 400. 00
BARRI CADE, |11A | | |
0068 801- 06625 18.000 EACH| 52. 00000 936. 00| 50. 00000 900. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0069 801- 06640 43.000 EACH| 100. 00000 4300. 00| 98. 00000 4214.00
CONSTRUCTI ON SIGN, A | | |
0070 801- 06775 LUMP|  22000. 00000 22000.00]  45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | |
0071 808- 06712 4860.000 m | 0. 14000 680. 40| 0. 14000 680. 40
LI NE, PAINT, BROKEN, YELLOW 100 rm | |
0072 808- 06713 12100.000 m | 0. 14000 1694. 00| 0. 14000 1694. 00
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0073 808- 06714 3800.000 m | 0. 14000 532. 00| 0. 14000 532. 00
I | I

LI NE, PAINT, SOCLID, YELLOW 100 nm
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ENGI NEER' S ESTI MATE: $ 1, 983, 222. 68 ROUTE : SR 45
CALL ORDER : 131 CONTRACT ID : R -24168-A COUNTI ES : SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :
| (1) 35-0626844 | (2) 35-1139301

| RUDOLPH, J.H. & COMPANY, |INC|E & B PAVING, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI T PRI CE ANOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo

0074 808- 75996 365. 000 EACH| 4.50000 1642. 50| 4.50000 1642. 50|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0075 808- 75998 365.000 EACH| 27.80000 10147. 00| 27.00000 9855. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0076 808- 95933 40.000 m | 1. 20000 48. 00| 1. 15000 46. 00|
CURB PAI NTI NG, YELLOW | | |
0077 730- 03487 1.000 EACH| 860. 00000 860. 00| 990. 00000 990. 00|
SAFETY METAL END SECTION, 4:1, 750 nm | |
0078 730- 02397 2.000 EACH| 1450. 00000 2900. 00| 1175. 00000 2350. 00|
SAFETY METAL END SECTION, 4:1, 900 mm | | |

SECTI ON TOTALS | $ 1,837,875.98] $ 2,067, 955. 66|
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ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 11/15/00 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5074005
4519004
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 2,450, 162. 64 100. 0000%
2  35-0626844 RUDOLPH, J.H. & COWPANY, | NC. $ 2,690, 468. 27 109. 8077%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,830,330.00 115. 5160%
4  35-1139301 E & B PAVING, | NC. $ 3,232, 954.83 131. 9485%
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & COVPANY, | NC| GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e et e e e e o e e e e e e e e o o e e e e e e e eeeee o ooooo
SECTI ON 0001  ROAD AND BRI DGE REHABI LI TATI ON
I I I
0001 105- 01925 15.000 MOS | 900. 00000 13500. 00| 1475. 00000 22125. 00| 1500. 00000 22500. 00
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP| 3795. 00000 3795.00|  15000. 00000 15000. 00|  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 110172. 41000 110172. 41| 134000. 00000 134000. 00|  141000. 00000 141000. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0004 202- 02240 200.000 n2 | 14. 00000 2800. 00| 40. 00000 8000. 00| 12. 70000 2540. 00
PAVEMENT, REMOVE | |
0005 202- 02241 172.000 m | 6. 40000 1100. 80| 6. 40000 1100. 80| 6. 40000 1100. 80
GUARDRAI L, REMOVE | |
0006 202- 02272 1150.000 m | 14. 00000 16100. 00| 8. 15000 9372. 50| 6. 65000 7647. 50
PAVED SI DE DI TCH, REMOVE | | |
0007 202-02274 30.000 m | 23. 00000 690. 00| 31. 50000 945. 00| 5. 65000 169. 50
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0008 202- 02278 181.000 m | 11. 00000 1991. 00| 16. 00000 2896. 00| 9. 00000 1629. 00
CURB, CONCRETE, REMOVE | | |
0009 202- 02279 75.000 m | 18. 00000 1350. 00| 20. 00000 1500. 00| 13. 00000 975. 00
CURB AND GUTTER, REMOVE | | |
0010 202- 02626 3.000 EACH| 645. 00000 1935. 00| 413.00000 1239. 00| 460. 00000 1380. 00
Pl PE ANCHOR, REMOVE | | |
0011 202- 02676 13040.000 My | 2.50000 32600. 00| 1. 90000 24776. 00| 2. 75000 35860. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | | |
0012 202-51328 LUMP|  38881.00000 38881.00]  16000. 00000 16000.00]  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0013 202- 60820 139152.000 n2 | 0. 40000 55660. 80| 0. 60000 83491. 20| 0. 39000 54269. 28
I I

SURFACE M LLI NG, ASPHALT |
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ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER : 141 CONTRACT ID : R -24169-A COUNTI ES : DUBOI S SPENCER
LETTING DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & COVPANY, | NC| GOHMANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI' T PRI CE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0014 202- 90090 0.800 2 | 500. 00000 400. 00| 4000. 00000 3200. 00| 75. 00000 60. 00
CONCRETE FOR EXPANSI ON JOI NT, REMOVE | | |
0015 202- 91385 3.000 EACH| 1186. 00000 3558. 00| 866. 00000 2598. 00| 235. 00000 705. 00
I NLET, REMOVE | | |
0016 202- 93741 1.000 EACH| 60. 00000 60. 00| 60. 00000 60. 00| 60. 00000 60. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0017 203- 02000 1400.000 nB | 9. 00000 12600. 00| 15. 45000 21630. 00| 15. 00000 21000. 00
EXCAVATI ON, COMMVON | | |
0018 203- 02070 450.000 n8 | 22.00000 9900. 00| 4.35000 1957. 50| 15. 00000 6750. 00
BORROW | | |
0019 203-91878 1225.000 m | 10. 50000 12862. 50| 14. 50000 17762. 50| 9. 00000 11025. 00
LI NEAR DI TCH GRADI NG | | |
0020 205- 02224 370.000 m | 6. 55000 2423. 50| 6. 55000 2423. 50| 6. 55000 2423. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON
0021 205- 02229 150.000 m | 12. 65000 1897. 50 12. 65000 1897. 50 12. 65000 1897. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL,
STRAW BALE DI TCH CHECK
0022 205- 02234 2.000 EACH| 85. 00000 170. 00 85. 00000 170. 00 85. 00000 170. 00
I

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
CULVERT PI PE PROTECTI ON |
0023 205-02236 4.000 EACH| 70. 00000 280. 00

I I
I I
I I
I I
I I
| |
| 70. 00000 280. 00| 70. 00000 280. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0024 211-02060 200.000 nB8 | 92. 00000 18400. 00| 12. 65000 2530. 00| 33. 90000 6780. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 303-52308 74.000 My | 25. 00000 1850. 00| 42.00000 3108. 00| 25. 00000 1850. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0026 303- 60905 100.000 My | 11. 00000 1100. 00| 23. 00000 2300. 00| 15. 00000 1500. 00
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0027 305- 05204 3500.000 My | 48.50000 169750. 00| 54. 00000 189000. 00| 80. 00000 280000. 00
HVA FOR PATCHI NG | | |
0028 401- 05437 3900.000 My | 26. 75000 104325. 00| 34. 25000 133575. 00| 30. 00000 117000. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0029 401- 05455 15500. 000 My | 26. 50000 410750. 00| 25. 50000 395250. 00| 30. 00000 465000. 00
QC/ QA HVA | NTERMEDI ATE 19.0 nm  MAI NLI NE| | |
0030 401- 05456 10600.000 My | 31. 00000 328600. 00| 39. 00000 413400. 00| 41. 00000 434600. 00
QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0031 401- 05463 10200.000 My | 25. 50000 260100. 00| 26. 50000 270300. 00| 29. 00000 295800. 00
QA HMVA | NTERMEDI ATE 19.0 nm SHOULDER| | |
0032 401- 06264 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 5000. 00000 5000. 00
| |

PROFI LOGRAPH, HMA |
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ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER : 141 CONTRACT ID : R -24169-A COUNTI ES : DUBOI S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & COVPANY, | NC| GOHMANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0033 402- 05495 1800.000 My | 29. 00000 52200. 00| 31. 50000 56700. 00| 32.00000 57600. 00
HVA WEDGE AND LEVEL | | |
0034 404- 05511 62000.000 12 | 0. 55000 34100. 00| 0. 50000 31000. 00| 0. 75000 46500. 00
SEAL COAT, 2 | |
0035 405- 05517 35.000 My | 220. 00000 7700. 00| 355. 00000 12425. 00| 325. 00000 11375. 00
ASPHALT FOR PRI ME COAT | |
0036 406- 05520 90.500 My | 150. 00000 13575. 00| 175. 00000 15837. 50| 165. 00000 14932. 50
ASPHALT FOR TACK COAT | |
0037 501- 05090 208.000 n2 | 75. 00000 15600. 00| 80. 00000 16640. 00| 58. 00000 12064. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | | |
0038 601- 01522 4.000 EACH| 1150. 00000 4600. 00| 1150. 00000 4600. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0039 601- 01846 1.000 EACH| 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0040 601- 04746 1.000 EACH| 6500. 00000 6500. 00| 5000. 00000 5000. 00| 6000. 00000 6000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0041 601- 06037 4.000 EACH| 560. 00000 2240. 00| 560. 00000 2240. 00| 560. 00000 2240. 00
GUARDRAI L END TREATMENT, | | | |
0042 601- 94689 3.000 EACH| 3250. 00000 9750. 00| 3250. 00000 9750. 00| 3250. 00000 9750. 00
GUARDRAI L END TREATMENT, OS | | |
0043 601- 99105 297.160 m | 31. 00000 9211. 96| 31. 00000 9211. 96| 31. 00000 9211. 96
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0044 601- 99106 15.200 m | 56. 00000 851. 20| 56. 00000 851. 20| 56. 00000 851. 20
GUARDRAI L, W BEAM 0.952 m SPACI NG | | |
0045 602- 06639 197.000 m | 125. 00000 24625. 00| 85. 00000 16745. 00| 110. 00000 21670. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0046 602- 06646 133.000 m | 101. 00000 13433. 00| 80. 00000 10640. 00| 110. 00000 14630. 00
TEMPORARY CONCRETE BARRI ER | | |
0047 602- 06729 6.000 EACH| 10. 50000 63. 00| 7.00000 42.00| 9. 00000 54.00
BARRI ER DELI NEATOR | | |
0048 605- 06120 181.000 m | 123. 00000 22263. 00| 41.00000 7421. 00| 40. 00000 7240. 00
CURB, CONCRETE | | |
0049 605- 52807 75.000 m | 150. 00000 11250. 00| 90. 00000 6750. 00| 40. 00000 3000. 00
CURB AND GUTTER, COMBI NED | | |
0050 607- 06335 7.000 m | 293. 00000 2051. 00| 166. 00000 1162. 00| 120. 00000 840. 00
PAVED SI DE DI TCH, A | | |
0051 607- 06355 5.000 m | 416. 00000 2080. 00| 235. 00000 1175. 00| 235. 00000 1175. 00
PAVED SI DE DI TCH, E | | |
0052 607- 06360 23.500 m | 299. 00000 7026. 50| 127. 00000 2984. 50| 245. 00000 5757. 50
| | |

PAVED SIDE DI TCH, F
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ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER : 141 CONTRACT ID : R -24169-A COUNTI ES : DUBOI S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & COVPANY, | NC| GOHMANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0053 607- 06380 67.600 m | 149. 00000 10072. 40| 135. 00000 9126. 00| 255. 00000 17238. 00
PAVED SI DE DI TCH, K | | |
0054 610- 05527 2604.000 My | 44.00000 114576. 00| 61. 00000 158844. 00| 40. 00000 104160. 00
HVA FOR APPROACHES | |
0055 616- 02320 6646.000 N2 | 2. 50000 16615. 00| 2. 75000 18276. 50| 1. 60000 10633. 60
GEOTEXTI LES | | |
0056 616- 06396 2230.000 My | 20. 00000 44600. 00| 18. 50000 41255. 00| 20. 00000 44600. 00
RI PRAP | | |
0057 616- 06405 3162.000 My | 19. 50000 61659. 00| 17. 80000 56283. 60| 20. 00000 63240. 00
RI PRAP, REVETMENT | | |
0058 616- 95754 30.000 m | 20. 00000 600. 00| 39. 90000 1197. 00| 15. 00000 450. 00
PAVED SI DE DI TCH, BREAK | | |
0059 621-01004 4.000 EACH| 650. 00000 2600. 00| 500. 00000 2000. 00| 650. 00000 2600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0060 621-01882 210.000 kg | 9. 80000 2058. 00| 8. 00000 1680. 00| 9. 80000 2058. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0061 621- 06545 0.500 My | 640. 00000 320. 00| 496. 50000 248. 25| 640. 00000 320. 00
FERTI LI ZER | | |
0062 621- 06559 2660.000 12 | 0. 56000 1489. 60| 0. 50000 1330. 00| 0. 56000 1489. 60
MULCHED SEEDI NG, R | | |
0063 621- 06565 10.200 My | 555. 00000 5661. 00| 386. 00000 3937. 20| 555. 00000 5661. 00
MULCHI NG MATERI AL | | |
0064 621- 06567 36.200 KL | 1. 00000 36. 20| 0. 30000 10. 86| 1. 00000 36. 20
WATER | | |
0065 621- 06575 2000.000 12 | 3. 65000 7300. 00| 3. 90000 7800. 00| 3. 65000 7300. 00
SODDI NG, NURSERY | | |
0066 702-51863 404.000 EACH| 15. 00000 6060. 00| 14. 00000 5656. 00| 5. 00000 2020. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0067 703- 01540 26.000 EACH| 15. 00000 390. 00| 22.00000 572. 00| 13. 00000 338. 00
THREADED TI E BAR ASSEMBLY | | |
0068 703-51030 3341.000 kg | 2.00000 6682. 00| 1. 50000 5011. 50| 1. 35000 4510. 35
REI NFORCI NG STEEL | | |
0069 703-51032 2192.000 kg | 2.30000 5041. 60| 1. 75000 3836. 00| 1. 55000 3397. 60
REI NFORCI NG STEEL, EPOXY COATED | | |
0070 706- 05732 4.000 EACH| 1000. 00000 4000. 00| 1500. 00000 6000. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0071 706-51025 55.800 m | 150. 00000 8370. 00| 125. 00000 6975. 00| 105. 00000 5859. 00
CONCRETE, C, RAILING | | |
0072 709-51821 LUMP| 3630. 00000 3630. 00| 3300. 00000 3300. 00| 1775. 00000 1775. 00
| I

SURFACE SEAL |
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ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER : 141 CONTRACT ID : R -24169-A COUNTI ES : DUBOI S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & COVPANY, | NC| GOHMANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0073 715- 02600 141.000 m | 18. 00000 2538. 00| 15. 00000 2115. 00| 38. 00000 5358. 00
CLEAN EXI STING PI PE, 900 nm | | |
0074 715- 02601 54.500 m | 23. 00000 1253. 50| 15. 00000 817. 50| 43. 00000 2343. 50
CLEAN EXI STING PI PE, 1050 nm | |
0075 715- 02840 103.000 m | 176. 00000 18128. 00| 268. 00000 27604. 00| 268. 00000 27604. 00
Pl PE, POLYETHYLENE LI NER, 750 nm |
0076 715- 04612 25.000 m | 164. 00000 4100. 00| 134. 50000 3362. 50| 237. 00000 5925. 00
PI PE EXTENSI ON, M N. AREA 0.83 n2 | |
0077 715- 04687 23.000 m | 135. 00000 3105. 00| 132. 00000 3036. 00| 132. 00000 3036. 00
PI PE, POLYETHYLENE LI NER, 350 nm |
0078 715- 05048 9.000 m | 125. 00000 1125. 00| 117. 00000 1053. 00| 32. 00000 288. 00
PI PE, TYPE 4, CIRCULAR, 150 nm | | |
0079 715- 05169 10.000 m | 114. 00000 1140. 00| 155. 00000 1550. 00| 108. 00000 1080. 00
PIPE, TYPE 3, CIRCULAR, 375 nm | | |
0080 715- 05595 60.000 m | 99. 00000 5940. 00| 52. 00000 3120. 00| 114. 00000 6840. 00
PI PE EXTENSI ON, ClI RCULAR, 375 nm | | |
0081 715- 05597 5.000 m | 358. 00000 1790. 00| 280. 00000 1400. 00| 187. 00000 935. 00
PI PE EXTENSI ON, ClI RCULAR, 600 nm | | |
0082 715- 05757 23.000 m | 316. 00000 7268. 00| 132. 00000 3036. 00| 228. 00000 5244. 00
PI PE EXTENSI ON, CI RCULAR, 900 nm | | |
0083 715- 06004 2.000 EACH| 1621. 00000 3242. 00| 760. 00000 1520. 00| 1244. 00000 2488. 00
CONCRETE ANCHOR, 1200 nm | | |
0084 715- 06337 13.000 m | 197. 00000 2561. 00| 195. 00000 2535. 00| 291. 00000 3783. 00
Pl PE EXTENSI ON, ClI RCULAR, 1200 nm | |
0085 715- 06501 3.000 EACH| 1587. 00000 4761. 00| 580. 00000 1740. 00| 1410. 00000 4230. 00
CONCRETE ANCHOR, M N. AREA 0.83 n2 | | |
0086 715-44240 53.300 B | 567. 00000 30221. 10| 500. 00000 26650. 00| 442.00000 23558. 60
CONCRETE, A, STRUCTURES | | |
0087 715-46010 2.000 EACH| 351. 00000 702. 00| 325. 00000 650. 00| 254. 00000 508. 00
PI PE END SECTION, 450 mm | | |
0088 715- 46020 2.000 EACH| 420. 00000 840. 00| 490. 00000 980. 00| 362. 00000 724.00
PI PE END SECTION, 600 mm | | |
0089 715- 46040 13.000 EACH| 705. 00000 9165. 00| 475. 00000 6175. 00| 628. 00000 8164. 00
PI PE END SECTION, 900 mm | | |
0091 720- 45005 1.000 EACH| 2000. 00000 2000. 00| 1800. 00000 1800. 00| 1945. 00000 1945. 00
I NLET, A2 | | |
0092 720- 45069 1.000 EACH| 2000. 00000 2000. 00| 2100. 00000 2100. 00| 2852. 00000 2852. 00
I NLET, P12 | | |
0093 722-51842 374.000 n2 | 100. 00000 37400. 00| 85. 00000 31790. 00| 60. 00000 22440. 00
BRI DGE DECK OVERLAY | | |
0094 722-51846 3.700 B | 395. 00000 1461. 50| 395. 00000 1461. 50| 395. 00000 1461. 50
| | |

BRI DGE DECK OVERLAY, ADDI Tl ONAL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 141 -6
TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER : 141 CONTRACT ID : R -24169-A COUNTI ES : DUBOI S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801
| ROGERS GROUP, | NC. | RUDOLPH, J.H. & COVPANY, | NC| GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0095 722-51852 38.000 2 | 100. 00000 3800. 00| 75. 00000 2850. 00| 75. 00000 2850. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0096 722-60824 374.000 n2 | 15. 00000 5610. 00| 15. 00000 5610. 00| 16. 00000 5984. 00
SURFACE M LLI NG | | |
0097 729-51875 12.000 n2 | 400. 00000 4800. 00| 200. 00000 2400. 00| 500. 00000 6000. 00
CONCRETE, A, PATCHI NG | |
0098 730- 02628 4.000 EACH| 610. 00000 2440. 00| 442. 25000 1769. 00| 485. 00000 1940. 00
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0099 732-04188 2.000 EACH| 200. 00000 400. 00| 262. 00000 524. 00| 350. 00000 700. 00
PLUG, DUCTILE | RON, 300 nm | |
0100 801- 06049 3100.000 m | 0. 55000 1705. 00| 3. 00000 9300. 00| 1. 15000 3565. 00
TEMPORARY PAVEMENT MARKI NG, |1, YELLOW | |
100 nm | | |
0101 801- 06203 4066.000 m | 2. 63000 10693. 58| 3. 00000 12198. 00| 1. 15000 4675. 90
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0102 801- 06606 1.000 EACH| 175. 00000 175. 00| 250. 00000 250. 00| 175. 00000 175. 00
BARRI CADE, |11B | | |
0103 801- 06640 95.000 EACH| 120. 00000 11400. 00| 140. 00000 13300. 00| 120. 00000 11400. 00
CONSTRUCTI ON SI GN, A | | |
0104 801- 06645 4.000 EACH| 40. 00000 160. 00| 30. 00000 120. 00| 40. 00000 160. 00
CONSTRUCTI ON SIGN, B | | |
0105 801- 06775 LUMP|  40000. 00000 40000. 00| 120000. 00000 120000. 00| 142870. 73000 142870. 73
MAI NTAI NI NG TRAFFI C | | |
0106 805- 78470 240.000 m | 1. 00000 240. 00| 1. 00000 240. 00| 1. 00000 240. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0107 805- 78795 75.000 m | 33. 00000 2475. 00| 26. 50000 1987. 50| 26. 50000 1987. 50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0108 806- 01851 LUMP|  15000. 00000 15000. 00|  11000. 00000 11000. 00|  12500. 00000 12500. 00
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, | | |
0109 808- 06703 2120.000 m | 0. 88000 1865. 60| 1. 12000 2374. 40| 0. 88000 1865. 60
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100mm |
0110 808- 06705 450.000 m | 2. 95000 1327. 50| 2.23000 1003. 50| 2. 95000 1327. 50
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm I I I
0111 808- 06712 2681.000 m | 0. 15000 402. 15 0. 18000 482. 58] 0. 15000 402. 15
LI NE, PAINT, BROKEN, YELLOW 100 rm | |
0112 808- 06713 32046.000 m | 0. 15000 4806. 90| 0. 18000 5768. 28| 0. 15000 4806. 90
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0113 808- 06714 12700.200 m | 0. 15000 1905. 03| 0. 18000 2286. 04| 0. 15000 1905. 03
I I I

LI NE, PAINT, SOCLID, YELLOW 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 141 -7
TABULATI ON OF BI DS
ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT VI NCENNES DI STRI CT

SPENCER

SET- ASI DE :

| (1) 35-1418333 | (2) 35-0626844 | (3) 35-2040801

| ROGERS GROUP, | NC. | RUDOLPH, J.H. & COVPANY, | NC| GOHMANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT

|

| I
AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE

------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo

0114 808- 06716 453.000 m | 1. 77000 801. 81| 1. 80000 815. 40| 1. 50000 679. 50
LI NE, REMOVE | | |

0115 808- 75245 1700.000 m | 0. 88000 1496. 00| 1. 12000 1904. 00| 0. 88000 1496. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |

0116 808- 75260 150.000 m | 8. 20000 1230. 00| 3. 55000 532. 50| 8. 20000 1230. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 mm | | |

0117 808- 75278 100.000 m | 8. 20000 820. 00| 3. 55000 355. 00| 8. 20000 820. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 300mm | |

0118 808- 75297 120.000 m | 9. 85000 1182. 00| 12. 80000 1536. 00| 9. 85000 1182. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0119 808- 75320 21.000 EACH| 55. 00000 1155. 00| 50. 00000 1050. 00| 55. 00000 1155. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0120 808- 75325 12.000 EACH| 65. 00000 780. 00| 60. 00000 720. 00| . 00000 780. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0121 808- 75996 880. 000 EACH| 2. 85000 2508. 00| 6. 00000 5280. 00| . 00000 5280. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0122 808- 75998 880. 000 EACH| 27.00000 23760. 00| 27.50000 24200. 00| . 50000 23320. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0123 808- 92027 500.000 m | 3. 00000 1500. 00| 2.23000 1115. 00| . 95000 1475. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
200nm | | |

0124 202- 97652 4.000 EACH| 100. 00000 400. 00| 750. 00000 3000. 00| . 00000 1000. 00
TURNOUT, CONCRETE, REMOVE | | |

SECTI ON TOTALS | $ 2,450, 162. 64] $ 2,690, 468. 27| $ 2,830,330.00
------------------------------------------ o e e o e e e e e e o e e e e e e e e e e e e e e e e e e e e o e e e e e e e e e meaaon



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 141 -8
TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC

|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001 ROAD AND BRI DGE REHABI LI TATI ON

I
0001 105-01925 15.000 MOS | 1800. 00000 27000. 00|

|

FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  31600. 00000 31600. 00| |
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  161500. 00000 161500. 00| |
MOBI LI ZATI ON AND DENOBI LI ZATI ON | |
0004 202- 02240 200.000 2 | 14. 00000 2800. 00| |
PAVEMENT, REMOVE | |
0005 202- 02241 172.000 m | 12. 00000 2064. 00| |
GUARDRAI L, REMOVE | |
0006 202- 02272 1150.000 m | 14. 00000 16100. 00| |
PAVED SI DE DI TCH, REMOVE | | |
0007 202-02274 30.000 m | 23. 00000 690. 00| |
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0008 202- 02278 181.000 m | 11. 00000 1991. 00| |
CURB, CONCRETE, REMOVE | | |
0009 202- 02279 75.000 m | 18. 00000 1350. 00| |
CURB AND GUTTER, REMOVE | | |
0010 202- 02626 3.000 EACH| 500. 00000 1500. 00| |
Pl PE ANCHOR, REMOVE | | |
0011 202- 02676 13040.000 My | 4.08000 53203. 20| |
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | | |
0012 202-51328 LUMP|  38881.00000 38881. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0013 202- 60820 139152.000 n2 | 0. 73000 101580. 96| |
SURFACE M LLI NG, ASPHALT | |
0014 202- 90090 0.800 n2 | 500. 00000 400. 00| |
CONCRETE FOR EXPANSI ON JOI NT, REMOVE | |
0015 202- 91385 3.000 EACH| 1186. 00000 3558. 00| |
I NLET, REMOVE | |
0016 202- 93741 1.000 EACH| 300. 00000 300. 00| |
GUARD RAI L END TREATMENT, REMOVE | |
0017 203- 02000 1400.000 nB | 9.00000 12600. 00| |
EXCAVATI ON, COMVON | | |
0018 203- 02070 450.000 nB8 | 22.00000 9900. 00| |
BORROW | |
0019 203-91878 1225.000 m | 10. 50000 12862. 50| |
I I

LI NEAR DI TCH GRADI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC

|
LINE NO/ |ITEM CODE / ALT |
|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0020 205- 02224 370.000 m | 6. 55000 2423.50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

PERI METER PROTECTI ON
0021 205- 02229 150.000 m | 12. 65000 1897. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL,

STRAW BALE DI TCH CHECK
0022 205- 02234 2.000 EACH| 85. 00000 170. 00

I

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
CULVERT PI PE PROTECTI ON |
0023 205-02236 4.000 EACH| 70. 00000 280. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL,
DROP | NLET PROTECTI ON

CEMENT CONCRETE PAVEMENT, REI NFORCED,
250 mMm

|

I

| I

| I

| I

| I

| I

| I

| I

| I

| | |

0024 211- 02060 200.000 nB8 | 80. 00000 16000. 00| |
B BORROW FOR STRUCTURE BACKFI LL [ | [
0025 303-52308 74.000 My | 25. 00000 1850. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 [ | [
0026 303-60905 100.000 My | 50. 00000 5000. 00| |
COMPACTED AGGREGATE FOR SHOULDERS, 0 [ | [
0027 305-05204 3500.000 My | 96. 00000 336000. 00| |
HMA FOR PATCHI NG [ | [
0028 401- 05437 3900.000 My | 36. 00000 140400. 00| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE [ | [
0029 401- 05455 15500. 000 My | 34. 00000 527000. 00| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm  MAI NLI NE| | [
0030 401- 05456 10600. 000 My | 42.00000 445200. 00| |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE [ | [
0031 401- 05463 10200. 000 My | 34. 00000 346800. 00| |
QC/ QA HMA | NTERMEDI ATE 19.0 mm SHOULDER)| | [
0032 401- 06264 LUMP| 6500. 00000 6500. 00| |
PROFI LOGRAPH, HMA | | [
0033 402- 05495 1800.000 My | 45. 00000 81000. 00| |
HMA VWEDGE AND LEVEL | | [
0034 404- 05511 62000.000 n2 | 0. 60000 37200. 00| |
SEAL COAT, 2 | | [
0035 405- 05517 35.000 My | 250. 00000 8750. 00| |
ASPHALT FOR PRI ME COAT | | [
0036 406- 05520 90.500 My | 200. 00000 18100. 00| |
ASPHALT FOR TACK COAT | | |
0037 501- 05090 208.000 n2 | 75. 00000 15600. 00| |
| | |

I | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC

|
LINE NO/ |ITEM CODE / ALT |
|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0038 601- 01522 4.000 EACH| 1095. 00000 4380. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0039 601- 01846 1.000 EACH| 1495. 00000 1495. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0040 601- 04746 1.000 EACH| 6500. 00000 6500. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0041 601- 06037 4.000 EACH| 625. 00000 2500. 00| |
GUARDRAI L END TREATMENT, | | | |
0042 601- 94689 3.000 EACH| 3045. 00000 9135. 00| |
GUARDRAI L END TREATMENT, OS | | |
0043 601- 99105 297.160 m | 34. 00000 10103. 44| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0044 601- 99106 15.200 m | 71. 00000 1079. 20| |
GUARDRAI L, W BEAM 0.952 m SPACI NG | | |
0045 602- 06639 197.000 m | 125. 00000 24625. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0046 602- 06646 133.000 m | 101. 00000 13433. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0047 602- 06729 6.000 EACH| 7.00000 42. 00| |
BARRI ER DELI NEATOR | | |
0048 605- 06120 181.000 m | 100. 00000 18100. 00| |
CURB, CONCRETE | | |
0049 605- 52807 75.000 m | 150. 00000 11250. 00| |
CURB AND GUTTER, COMBI NED | | |
0050 607- 06335 7.000 m | 293. 00000 2051. 00| |
PAVED SIDE DI TCH, A | | |
0051 607- 06355 5.000 m | 416. 00000 2080. 00| |
PAVED SI DE DI TCH, E | | |
0052 607- 06360 23.500 m | 299. 00000 7026. 50| |
PAVED SI DE DI TCH, F | | |
0053 607- 06380 67.600 m | 149. 00000 10072. 40| |
PAVED SI DE DI TCH, K | | |
0054 610- 05527 2604.000 My | 70. 00000 182280. 00| |
HVA FOR APPROACHES | | |
0055 616- 02320 6646.000 2 | 2. 55000 16947. 30| |
GEOTEXTI LES | | |
0056 616- 06396 2230.000 My | 20. 00000 44600. 00| |
RI PRAP | | |
0057 616- 06405 3162.000 My | 19. 61000 62006. 82| |
I | I

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC

|
LINE NO/ |ITEM CODE / ALT |
|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0058 616- 95754 30.000 m | 20. 00000 600. 00| |
PAVED SI DE DI TCH, BREAK | | |
0059 621-01004 4.000 EACH| 650. 00000 2600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0060 621-01882 210.000 kg | 9. 80000 2058. 00| |
SEED M XTURE, T, CONVENTI ONAL M X | | |
0061 621- 06545 0.500 My | 640. 00000 320. 00| |
FERTI LI ZER | | |
0062 621- 06559 2660.000 12 | 0. 56000 1489. 60| |
MULCHED SEEDI NG, R | | |
0063 621- 06565 10.200 My | 555. 00000 5661. 00| |
MULCHI NG MATERI AL | | |
0064 621- 06567 36.200 KL | 1. 00000 36. 20| |
WATER | | |
0065 621- 06575 2000.000 12 | 3. 65000 7300. 00| |
SODDI NG, NURSERY | | |
0066 702-51863 404.000 EACH| 15. 00000 6060. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0067 703- 01540 26.000 EACH| 15. 00000 390. 00| |
THREADED TI E BAR ASSEMBLY | | |
0068 703-51030 3341.000 kg | 2.00000 6682. 00| |
REI NFORCI NG STEEL | | |
0069 703-51032 2192.000 kg | 2.30000 5041. 60| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0070 706- 05732 4.000 EACH| 1000. 00000 4000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0071 706-51025 55.800 m | 150. 00000 8370. 00| |
CONCRETE, C, RAILING | | |
0072 709-51821 LUMP| 3630. 00000 3630. 00| |
SURFACE SEAL | | |
0073 715- 02600 141.000 m | 18. 00000 2538. 00| |
CLEAN EXI STING PI PE, 900 nm | | |
0074 715- 02601 54.500 m | 23. 00000 1253. 50| |
CLEAN EXI STING PI PE, 1050 nm | | |
0075 715- 02840 103.000 m | 176. 00000 18128. 00| |
Pl PE, POLYETHYLENE LI NER, 750 nm | | |
0076 715-04612 25.000 m | 164. 00000 4100. 00| |
PI PE EXTENSI ON, M N. AREA 0.83 n2 | | |
0077 715- 04687 23.000 m | 135. 00000 3105. 00| |
I | I

Pl PE, POLYETHYLENE LI NER, 350 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC

|
LINE NO/ |ITEM CODE / ALT |
|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0078 715- 05048 9.000 m | 125. 00000 1125. 00| |
PIPE, TYPE 4, CIRCULAR, 150 nm | | |
0079 715- 05169 10.000 m | 114. 00000 1140. 00| |
PIPE, TYPE 3, CIRCULAR, 375 nm | |
0080 715- 05595 60.000 m | 99. 00000 5940. 00| |
Pl PE EXTENSI ON, ClI RCULAR, 375 nm |
0081 715- 05597 5.000 m | 358. 00000 1790. 00| |
PI PE EXTENSI ON, ClI RCULAR, 600 nm | |
0082 715- 05757 23.000 m | 316. 00000 7268. 00| |
PI PE EXTENSI ON, CI RCULAR, 900 nm |
0083 715- 06004 2.000 EACH| 1621. 00000 3242. 00| |
CONCRETE ANCHOR, 1200 nm |
0084 715- 06337 13.000 m | 197. 00000 2561. 00| |
PI PE EXTENSI ON, ClI RCULAR, 1200 nm | | |
0085 715- 06501 3.000 EACH| 1587. 00000 4761. 00| |
CONCRETE ANCHOR, M N. AREA 0.83 n2 | | |
0086 715-44240 53.300 N8 | 470. 00000 25051. 00| |
CONCRETE, A, STRUCTURES | | |
0087 715-46010 2.000 EACH| 351. 00000 702. 00| |
PI PE END SECTION, 450 mm | | |
0088 715-46020 2.000 EACH| 420. 00000 840. 00| |
PI PE END SECTION, 600 mm | | |
0089 715-46040 13.000 EACH| 705. 00000 9165. 00| |
PI PE END SECTION, 900 mm | | |
0091 720- 45005 1.000 EACH| 2003. 00000 2003. 00| |
I NLET, A2 | | |
0092 720- 45069 1.000 EACH| 2003. 00000 2003. 00| |
I NLET, P12 | | |
0093 722-51842 374.000 n2 | 100. 00000 37400. 00| |
BRI DGE DECK OVERLAY | | |
0094 722-51846 3.700 B | 395. 00000 1461. 50| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0095 722-51852 38.000 2 | 100. 00000 3800. 00| |
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0096 722-60824 374.000 n2 | 15. 00000 5610. 00| |
SURFACE M LLI NG | | |
0097 729-51875 12.000 n2 | 400. 00000 4800. 00| |
CONCRETE, A, PATCHI NG | | |
0098 730- 02628 4.000 EACH| 610. 00000 2440. 00| |
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0099 732-04188 2.000 EACH| 200. 00000 400. 00| |
| |

PLUG, DUCTILE I RON, 300 nm |
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ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC

|
LINE NO/ |ITEM CODE / ALT |
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLI D, YELLOW CROSSHATCH LI NE, 300mm

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0100 801- 06049 3100.000 m | 0. 92000 2852. 00| |
TEMPORARY PAVEMENT MARKING, |1, YELLOW | |
100 nm | | |
0101 801- 06203 4066.000 m | 2.00000 8132. 00| [
TEMPORARY PAVEMENT MARKI NG, 100 nm | |
0102 801- 06606 1.000 EACH| 175. 00000 175. 00| [
BARRI CADE, |11B | | |
0103 801- 06640 95. 000 EACH]| 95. 00000 9025. 00| [
CONSTRUCTI ON SIGN, A | | |
0104 801- 06645 4.000 EACH| 25. 00000 100. 00| [
CONSTRUCTI ON SIGN, B | | |
0105 801- 06775 LUMP|  48500. 00000 48500. 00| [
MAI NTAI NI NG TRAFFI C | | |
0106 805- 78470 240.000 m | 1. 00000 240. 00| [
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ | |
0107 805- 78795 75.000 m | 26. 50000 1987. 50| [
SAW CUT FOR ROADWAY LOOP AND SEALER [ | [
0108 806- 01851 LUMP|  12500. 00000 12500. 00| [
TEMPORARY TRAFFI C S| GNAL W TH LOOP [ | [
DETECTORS, [ | [
0109 808- 06703 2120.000 m | 0. 90000 1908. 00| [
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100mmj | [
0110 808- 06705 450.000 m | 3.18000 1431. 00| [
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | | [
mm I I I
0111 808-06712 2681.000 m | 0. 14000 375. 34] [
LI NE, PAINT, BROKEN, YELLOW 100 nm [ |
0112 808- 06713 32046.000 m | 0. 14000 4486. 44| |
LI NE, PAINT, SOLID, WHITE, 100 mm [ | [
0113 808- 06714 12700.200 m | 0. 14000 1778. 03| |
LI NE, PAINT, SOLID, YELLOW 100 nm [ |
0114 808- 06716 453.000 m | 1. 80000 815. 40| |
LI NE, REMOVE [ | [
0115 808- 75245 1700.000 m | 0. 90000 1530. 00| |
LI NE, THERMOPLASTI C, SOLID, YELLOW [ |
100mm | | |
0116 808- 75260 150.000 m | 5.22000 783. 00| [
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 nm | | [
0117 808- 75278 100.000 m | 5. 22000 522. 00| |
I I I
| | [
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ENGI NEER' S ESTI MATE: $ 3, 894, 439. 22 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -24169-A COUNTI ES : DUBO S SPENCER
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT

SET- ASI DE :

(4) 35-1139301
E & B PAVING, |NC.

|
LINE NO/ |ITEM CODE / ALT |
|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0118 808- 75297 120.000 m | 8. 82000 1058. 40| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0119 808- 75320 21.000 EACH| 54. 00000 1134. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0120 808- 75325 12.000 EACH| 73.50000 882. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0121 808- 75996 880.000 EACH| 3. 20000 2816. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0122 808- 75998 880. 000 EACH| 25. 00000 22000. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0123 808- 92027 500.000 m | 1. 80000 900. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200nm | | |
0124 202- 97652 4.000 EACH| 100. 00000 400. 00| |
TURNOUT, CONCRETE, REMOVE | | |
SECTI ON TOTALS | $ 3,232,954, 83 |
------------------------------------------ o o o e e e et e o e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e e oo e
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ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 160 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0642073
0642073
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC. $ 6,830, 000.00 100. 0000%
2  35-0626844 RUDCLPH, J.H. & COMPANY, | NC. $ 6,831, 045.31 100. 0153%
3 35-0918397 RI ETH RI LEY CONSTRUCTI ON COMPANY, | NC. $ 6,893, 243.54 100. 9259%
4  35-0248940 CORYDON STONE & ASPHALT, | NC. $ 7,448,919. 86 109. 0617%
5  35-1917625 M LESTONE CONTRACTORS, L.P. $ 7,749,612.52 113. 4643%
6 35-1139301 E & B PAVING, |NC. $ 8,574,735.69 125. 5451%
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & COMPANY, |NC|RIETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ROAD REHABI LI TATI ON AND SI GN MODERNI ZATI ON
I | I
0001 105-01925 18.000 MOS | 1300. 00000 23400. 00| 1160. 00000 20880. 00| 2000. 00000 36000. 00
FI ELD OFFI CE, 51.1 n2 [ |
0002 105- 06845 LUMP| 50000. 00000 50000. 00| 14759. 38000 14759. 38| 18000. 00000 18000. 00
CONSTRUCTI ON ENGI NEERI NG [ |
0003 110-01001 LUMP| 340402. 85000 340402. 85| 340000. 00000 340000. 00| 380000. 00000 380000. 00
MOBI L1 ZATI ON AND DEMOBI LI ZATI ON [ | [
0004 201- 02858 1044.000 m | 7.00000 7308. 00| 6. 70000 6994. 80| 19. 00000 19836. 00
DI TCH CLEANI NG [ |
0005 202- 02241 426.000 m | 10. 00000 4260. 00| 10. 15000 4323. 90| 10. 75000 4579. 50
GUARDRAI L, REMOVE [ | [
0006 202- 60820 194799.000 n2 | 0. 40000 77919. 60| 1. 35000 262978. 65| 1. 54000 299990. 46
SURFACE M LLI NG, ASPHALT | | [
0007 202- 74040 38.000 EACH| 375. 00000 14250. 00| 381. 00000 14478. 00| 380. 00000 14440. 00
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | [
0008 202- 74045 124.000 EACH| 30. 00000 3720. 00| 30. 50000 3782. 00| 31. 00000 3844, 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | [
0009 202- 74050 2.000 EACH| 375. 00000 750. 00| 380. 00000 760. 00| 390. 00000 780. 00
SI GN, OVERHEAD, REMOVE [ | [
0010 203- 02000 300.000 nB8 | 9. 50000 2850. 00| 16. 00000 4800. 00| 10. 00000 3000. 00
EXCAVATI ON, COMVON | | [
0011 203- 02000 19600. 000 nB | 7.00000 137200. 00| 8. 75000 171500. 00| 8.20000 160720. 00
EXCAVATI ON, COMMON | | |
0012 203-02070 500.000 nB8 | 12. 00000 6000. 00| 19. 80000 9900. 00| 9. 40000 4700. 00
| | |

BORROW
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ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0918397
| GOHMANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & COMPANY, |NC| Rl ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
__________________________________________ +____________________________ e
0013 203- 02070 2000.000 nB 13. 00000 26000 16. 70000 33400. 00| 9. 40000 18800. 00
BORROW FOR ERODED AREAS |
0014 203- 02080 10.100 km 500. 00000 5050. 00 6030. 00000 60903. 00| 4775. 00000 48227.50
LI NEAR GRADI NG |
0015 203- 93444 39800. 000 My 10. 00000 398000. 00 8. 00000 318400. 00| 10. 25000 407950. 00
BACKFI LL, ROCK |
0016 205- 02224 650.000 m 6. 55000 4257.50 6. 60000 4290. 00| 6. 75000 4387.50

I
I
I
I
I
|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON
I
I
I
|
I
I
I

00|
|
|
|
|
|
|
| |
0017 205- 02229 75.000 m 12. 95000 971. 25| 13. 00000 975. 00| 13. 50000 1012. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0018 205- 02231 75.000 m 25. 46000 1909. 50| 96. 25000 7218. 75| 43. 00000 3225. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | |
0019 205- 02234 8.000 EACH 85. 00000 680. 00| 86. 00000 688. 00| 88. 00000 704. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | | |
0020 205- 02236 18.000 EACH| 70. 00000 1260. 00| 71. 00000 1278. 00| 73. 00000 1314. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0021 205-02770 6400.000 12 | 1. 70000 10880. 00| 1. 60000 10240. 00| 1. 75000 11200. 00
EROSI ON CONTROL BLANKET | | |
0022 211-02060 9.300 1B | 40. 00000 372. 00| 43.50000 404. 55| 36. 00000 334. 80
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 213-52830 700.000 nB8 | 120. 00000 84000. 00| 125. 00000 87500. 00| 158. 00000 110600. 00
FLOMBLE MORTAR | | |
0024 213-52831 34.000 EACH| 493. 00000 16762. 00| 825. 00000 28050. 00| 517. 00000 17578. 00
DRI LLED HOLE FOR FLOWABLE MORTAR I N SO L| | |
0025 303-52308 3431.000 My | 16. 00000 54896. 00| 12. 90000 44259. 90| 12. 00000 41172. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0026 305- 05204 220.000 My | 90. 00000 19800. 00| 110. 00000 24200. 00| 80. 00000 17600. 00
HVA FOR PATCHI NG | | |
0027 401- 05455 52648.000 My | 29. 00000 1526792. 00| 25. 60000 1347788. 80| 25. 50000 1342524. 00
QC/ QA HVA | NTERMEDI ATE 19.0 nm  MAI NLI NE| | |
0028 401- 05456 13562.000 My | 43. 00000 583166. 00| 38. 00000 515356. 00| 40. 75000 552651. 50
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 401- 05464 1452.000 My | 42.00000 60984. 00| 38. 00000 55176. 00| 45. 00000 65340. 00
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0030 401- 05467 10035.000 m | 0. 41000 4114, 35 0. 56000 5619. 60| 0. 62000 6221. 70
I | I

M LLED HMA CORRUGATI ONS
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ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0918397
| GOHMANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & COMPANY, |NC| Rl ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0031 401- 06264 LUMP| 8000. 00000 8000. 00| 5250. 00000 5250. 00| 5250. 00000 5250. 00
PROFI LOGRAPH, HVA | | |
0032 402- 05468 175.000 My | 40. 00000 7000. 00| 42.00000 7350. 00| 28. 00000 4900. 00
HVA BASE 25.0 mm MAI NLI NE | |
0033 402- 05470 24274.000 My | 20. 00000 485480. 00| 20. 00000 485480. 00| 21. 50000 521891. 00
HVA BASE C25.0 mm MAI NLI NE | |
0034 402- 05481 975.000 My | 30. 00000 29250. 00| 36. 80000 35880. 00| 28. 00000 27300. 00
HVA BASE 25.0 mm SHOULDER | |
0035 402- 05483 10367.000 My | 29. 00000 300643. 00| 20. 00000 207340. 00| 34. 00000 352478. 00
HVA BASE C25.0 mm SHOULDER | |
0036 402- 05487 39.000 My | 36. 00000 1404. 00| 52. 00000 2028. 00| 33. 00000 1287. 00
HVA | NTERVEDI ATE 19.0 mm SHOULDER | |
0037 402- 05495 130.000 My | 36. 00000 4680. 00| 55. 00000 7150. 00| 30. 00000 3900. 00
HVA WEDGE AND LEVEL | | |
0038 404- 05511 146620.000 n2 | 0. 60000 87972. 00| 0. 45000 65979. 00| 0. 45000 65979. 00
SEAL COAT, 2 | | |
0039 406- 05520 197.000 My | 160. 00000 31520. 00| 160. 00000 31520. 00| 154. 00000 30338. 00
ASPHALT FOR TACK COAT | | |
0040 601- 02206 198.120 m | 31. 50000 6240. 78| 31. 75000 6290. 31| 35. 00000 6934. 20
TEMPORARY GUARDRAI L, W BEAM 1.905 m | | |
SPACI NG | | |
0041 601- 94689 4.000 EACH| 3540. 00000 14160. 00| 3575. 00000 14300. 00| 3600. 00000 14400. 00
GUARDRAI L END TREATMENT, OS | | |
0042 601- 94690 1.000 EACH| 3540. 00000 3540. 00| 3575. 00000 3575. 00| 3600. 00000 3600. 00
GUARDRAI L END TREATMENT, MS | | |
0043 601- 97080 2.000 EACH| 2500. 00000 5000. 00| 2525. 00000 5050. 00| 2600. 00000 5200. 00
TEMPORARY GUARDRAI L END TREATMENT, os | | |
0045 602- 06639 396. 000 | 100. 00000 39600. 00| 65. 00000 25740. 00| 80. 00000 31680. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0046 602- 06646 10236.000 m | 65. 00000 665340. 00| 60. 00000 614160. 00| 53. 00000 542508. 00
TEMPORARY CONCRETE BARRI ER | | |
0047 603- 06040 367.000 m | 24.75000 9083. 25| 25. 00000 9175. 00| 25. 00000 9175. 00
FENCE, FARM FIELD, 1190 nm | | |
0048 607- 06335 63.000 m | 85. 00000 5355. 00| 116. 00000 7308. 00| 121. 00000 7623. 00
PAVED SIDE DI TCH, A | | |
0049 607- 06340 8.000 m | 120. 00000 960. 00| 192. 00000 1536. 00| 230. 00000 1840. 00
PAVED SI DE DI TCH, B | | |
0050 607- 06355 116.000 m | 130. 00000 15080. 00| 123. 00000 14268. 00| 170. 00000 19720. 00
PAVED SIDE DI TCH, E | | |
0051 607- 06365 15.000 m | 270. 00000 4050. 00| 266. 00000 3990. 00| 270. 00000 4050. 00
I | I

PAVED SIDE DITCH, G
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ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & COMPANY, |INC| R ETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0052 610- 05527 4933.000 My | 33. 50000 165255. 50| 35. 00000 172655. 00| 31. 50000 155389. 50
HVA FOR APPROACHES | | |
0053 616- 02305 100.000 n8 | 125. 00000 12500. 00| 125. 00000 12500. 00| 187. 00000 18700. 00
GABI ONS | |
0054 616- 02320 8368.000 n2 | 1. 50000 12552. 00| 1. 83000 15313. 44| 1. 75000 14644. 00
GEOTEXTI LES | |
0055 616- 06405 200.000 My | 20. 00000 4000. 00| 20. 70000 4140. 00| 21. 00000 4200. 00
RI PRAP, REVETMENT | |
0056 616- 06451 554.000 My | 20. 00000 11080. 00| 26. 20000 14514. 80| 21. 00000 11634. 00
RI PRAP, UNI FORM | |
0057 621-01004 6.000 EACH| 650. 00000 3900. 00| 660. 00000 3960. 00| 675. 00000 4050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0059 621- 06545 6.000 My | 570. 00000 3420. 00| 580. 00000 3480. 00| 590. 00000 3540. 00
FERTI LI ZER | | |
0060 621- 06548 7.000 kg | 45. 00000 315. 00| 45.50000 318. 50| 46. 00000 322.00
SEED M XTURE, CV | | |
0061 621- 06553 1289.000 kg | 8. 70000 11214. 30| 8. 75000 11278. 75| 9. 00000 11601. 00
SEED M XTURE, R | | |
0062 621- 06565 31.000 My | 530. 00000 16430. 00| 535. 00000 16585. 00| 550. 00000 17050. 00
MULCHI NG MATERI AL | | |
0063 621- 06567 3.000 kL | 1. 00000 3. 00| 1. 00000 3. 00| 3. 00000 9. 00
WATER | | |
0064 621- 06574 299.000 n2 | 4.35000 1300. 65| 4.40000 1315. 60| 4.50000 1345. 50
SODDI NG | | |
0065 715- 02837 30.500 m | 310. 00000 9455. 00| 120. 00000 3660. 00| 325. 00000 9912. 50
Pl PE, POLYETHYLENE LI NER, 250 nm | | |
0066 715- 02980 50.600 m | 350. 00000 17710. 00| 210. 00000 10626. 00| 355. 00000 17963. 00
Pl PE, POLYETHYLENE LI NER, 700 nm | | |
0067 715- 03407 145.100 m | 1718. 00000 249281. 80| 2000. 00000 290200. 00| 1900. 00000 275690. 00
Pl PE, POLYETHYLENE LI NER, 1800 nm | | |
0068 715- 05019 14.600 m | 310. 00000 4526. 00| 210. 00000 3066. 00| 250. 00000 3650. 00
PIPE, TYPE 1, CIRCULAR, 900 nm | | |
0069 715- 05048 4657.500 m | 4.92000 22914. 90| 5. 26000 24498. 45| 6. 43000 29947. 73
PIPE, TYPE 4, CIRCULAR, 150 nm | | |
0070 715- 05053 505.000 m | 22.00000 11110. 00| 23. 90000 12069. 50| 24.00000 12120. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0071 715-05121 2.400 m | 390. 00000 936. 00| 140. 00000 336. 00| 225. 00000 540. 00
PIPE, TYPE 1, CIRCULAR, 450 nm | | |
0072 715-05127 4.900 m | 550. 00000 2695. 00| 285. 00000 1396. 50| 325. 00000 1592. 50
I | I

PI PE, TYPE 1, CIRCULAR, 1050 mm
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ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0918397
| GOHMANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & COMPANY, |NC| Rl ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0073 715- 05842 1.000 EACH| 1800. 00000 1800. 00| 1350. 00000 1350. 00| 750. 00000 750. 00
CONCRETE ANCHOR, 1050 nm | |
0074 715- 46010 1.000 EACH| 450. 00000 450. 00| 330. 00000 330. 00| 450. 00000 450. 00
PI PE END SECTION, 450 mm | |
0075 715- 46040 2.000 EACH| 520. 00000 1040. 00| 725. 00000 1450. 00| 950. 00000 1900. 00
PI PE END SECTION, 900 mm |
0076 715-91219 154.800 m | 317. 00000 49071. 60| 590. 00000 91332. 00| 331. 00000 51238. 80
Pl PE, POLYETHYLENE LI NER, 1000 nm | |
0077 715-91219 75.600 m | 561. 00000 42411. 60| 740. 00000 55944. 00| 580. 00000 43848. 00
Pl PE, POLYETHYLENE LI NER, 1000 nm, | | |
STRUTTED | | |
0078 715-94424 61.600 m | 333. 00000 20512. 80| 365. 00000 22484. 00| 350. 00000 21560. 00
PI PE, POLYETHYLENE LI NER, 800 nm | | |
0079 715- 96913 123.100 m | 334. 00000 41115. 40| 510. 00000 62781. 00| 350. 00000 43085. 00
Pl PE, POLYETHYLENE LI NER, 900 nm | | |
0080 715-96914 276.100 m | 387. 00000 106850. 70| 605. 00000 167040. 50| 400. 00000 110440. 00
Pl PE, POLYETHYLENE LI NER, 1050 nm | | |
0082 718- 04880 140. 000 EACH| 525. 00000 73500. 00| 327. 00000 45780. 00| 530. 00000 74200. 00
OUTLET PROTECTOR, A | | |
0083 718- 99153 9358.000 n2 | 1. 25000 11697. 50| 1. 10000 10293. 80| 1. 30000 12165. 40
GEOTEXTI LES FOR UNDERDRAI N | | |
0084 801- 05919 16.720 2 | 200. 00000 3344. 00| 203. 00000 3394. 16| 205. 00000 3427. 60
SIGN, PANEL, CONSTRUCTI ON | | |
0085 801- 06203 41158.000 m | 0. 30000 12347. 40| 0. 33000 13582. 14| 0. 15000 6173. 70
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0086 801- 06207 48212.000 m | 3. 00000 144636. 00| 3. 00000 144636. 00| 2.90000 139814. 80
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | |
0088 801- 06640 71.000 EACH| 125. 00000 8875. 00| 185. 40000 13163. 40| 97. 00000 6887. 00
CONSTRUCTI ON SI GN, A | | |
0089 801- 06645 14.500 EACH| 40. 00000 580. 00| 36. 05000 522. 73| 36. 00000 522.00
CONSTRUCTI ON SIGN, B | | |
0090 801- 06710 1200. 000 DAY | 18. 00000 21600. 00| 20. 60000 24720. 00| 13. 00000 15600. 00
FLASHI NG ARROW SI GN | | |
0091 801- 06775 LUMP|  129000. 00000 129000. 00| 168000. 00000 168000. 00|  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |
0092 801- 09133 2.000 EACH  12000. 00000 24000. 00| 1545. 00000 3090. 00| 9750. 00000 19500. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0095 801- 97643 1037.000 m | 16. 50000 17110. 50| 19. 25000 19962. 25| 11. 50000 11925. 50
TEMPORARY BUZZ STRI PS | | |
0096 802- 02293 24.480 1B | 500. 00000 12240. 00| 505. 00000 12362. 40| 520. 00000 12729. 60
| | |

CONCRETE, SI GN FOUNDATI ON
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
[ (1) 35-2040801 | (2) 35-0626844 | (3) 35-0918397
| GOHMANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & COMPANY, |NC| Rl ETH RILEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0097 802- 04893 21.000 EACH| 63. 00000 1323. 00 64. 00000 1344. 00| 64. 00000 1344. 00
REFERENCE POST [
0098 802- 05701 229.700 m 42.00000 9647. 40 42.50000 9762. 25| 43. 00000 9877. 10
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR [
BASE
0099 802- 05702 299.850 m 37. 00000 11094. 45 37. 50000 11244. 38 38. 00000 11394. 30
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR
BASE
0100 802- 76015 294.250 @ 150. 00000 44137.50 153. 00000 45020. 25 155. 00000 45608. 75
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND
0101 802- 76025 22.460 1R 115. 00000 2582. 90 117. 00000 2627. 82 118. 00000 2650. 28

I
I
I
I
I
I
I
|
SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 mm THI CKNESS |
I
I
I
I
I
I
I
I
I
I
I

LI NE, THERMOPLASTI C, SOLID, YELLOW
100mMm

|
|
|
|
| I
| I
| I
| I
| I
| I
| I
| |
0102 802- 76035 92.840 12 127. 00000 11790. 68| 128. 00000 11883. 52| 130. 00000 12069. 20
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2.54 nm THI CKNESS | |
0103 802- 76045 3.880 12 180. 00000 698. 40| 183. 00000 710. 04| 185. 00000 717. 80
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | |
0104 802- 76095 7111.500 kg 4.00000 28446. 00| 4.05000 28801. 58| 4.15000 29512. 73
STRUCTURAL STEEL, BREAKAWAY | |
0105 802- 99050 42.000 m 51. 00000 2142. 00| 51. 50000 2163. 00| 52. 00000 2184. 00
SIGN POST, WOOD, 150 nm X 200 nm | |
0106 804- 06771 293.000 EACH 21. 25000 6226. 25| 21. 50000 6299. 50| 23. 00000 6739. 00
DELI NEATOR POST, FLEXI BLE | | |
0107 808- 01329 4.000 EACH| 85. 00000 340. 00| 146. 00000 584. 00| 56. 00000 224.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WRONG WAY RAMP ARROW | | |
0108 808- 06702 21360.000 m | 0.01000 213. 60| 0. 04000 854. 40| 0. 90000 19224. 00
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 125 | | |
mm I | I
0109 808- 06703 23041.000 m | 0. 99000 22810. 59| 1. 08000 24884. 28| 0. 76000 17511. 16
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nmj | |
0110 808- 06705 2260.000 m | 3. 00000 6780. 00| 2.35000 5311. 00| 2. 20000 4972. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm I | I
0112 808- 06716 10378.000 m | 1. 25000 12972. 50| 2. 00000 20756. 00| 0. 67000 6953. 26
LI NE, REMOVE | | |
0113 808- 75245 22881.000 m | 0. 99000 22652. 19| 1. 08000 24711. 48| 0. 76000 17389. 56
| | |
I | I
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TABULATI ON OF BI DS

ENGI NEER S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0918397
| GOHVANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & COMPANY, |INC| R ETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0114 808- 75297 20.000 m 9.00000 180. 00 19. 80000 396. 00| 8. 75000 175. 00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 600nm |
I
I

|
| |
0115 808- 75996 1158. 000 EACH 5. 00000 5790. 00| 5. 00000 5790. 00| 2. 85000 3300. 30
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0116 808- 75998 1158. 000 EACH| 25. 40000 29413. 20| 25. 80000 29876. 40| 25. 00000 28950. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0117 801- 04308 3.000 EACH| 500. 00000 1500. 00| 690. 00000 2070. 00| 460. 00000 1380. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0118 801- 06201 16.720 2 | 193. 00000 3226. 96| 195. 00000 3260. 40| 198. 00000 3310. 56
TEMPORARY PANEL SI GNS | | |
0119 801- 06202 42.000 m | 51. 00000 2142. 00| 52. 00000 2184. 00| 53. 00000 2226. 00
TEMPORARY PANEL S| GN SUPPORTS | | |
0120 801- 06605 20.000 EACH| 150. 00000 3000. 00| 200. 00000 4000. 00| 92. 00000 1840. 00
BARRI CADE, |11A | | |
0121 801- 06606 16. 000 EACH| 150. 00000 2400. 00| 250. 00000 4000. 00| 138. 00000 2208. 00
BARRI CADE, |11B | | |
0122 808- 75260 60.000 m | 5. 00000 300. 00| 6. 30000 378. 00| 4.30000 258. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 mm | | |
0123 808- 75272 491.000 m | 9. 00000 4419. 00| 9. 60000 4713. 60| 8. 75000 4296. 25
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LI NE, 600 mm | | |
0124 202- 02272 288.000 m | 8. 00000 2304. 00| 14. 50000 4176. 00| 26. 00000 7488. 00
PAVED SI DE DI TCH, REMOVE | | |
0125 607- 06375 15.000 m | 275. 00000 4125. 00| 266. 00000 3990. 00| 275. 00000 4125. 00
PAVED SI DE DI TCH, J | | |
0126 607- 06380 15.000 m | 280. 00000 4200. 00| 277.00000 4155. 00| 285. 00000 4275. 00
PAVED SI DE DI TCH, K | | |
0127 607- 06385 30.000 m | 290. 00000 8700. 00| 283. 00000 8490. 00| 275. 00000 8250. 00
PAVED SI DE DI TCH, L | | |
0128 607- 06390 15.000 m | 300. 00000 4500. 00| 304. 00000 4560. 00| 370. 00000 5550. 00
PAVED SI DE DI TCH, M | | |
0129 611-52817 3.000 EACH  10000. 00000 30000.00]  33000. 00000 99000.00]  25500. 00000 76500. 00
TEMPORARY CROSSOVER, B | | |
0130 715-05119 2.400 m | 210. 00000 504. 00| 85. 50000 205. 20| 210. 00000 504. 00
PIPE, TYPE 1, CIRCULAR, 375 mm | | |
0131 718-52610 744.500 nB8 | 32. 50000 24196. 25| 14. 70000 10944. 15| 44.00000 32758. 00
AGGREGATE FOR UNDERDRAI NS | | |
0132 715-03318 427.100 ne | 94. 00000 40147. 40| 55. 00000 23490. 50| 95. 00000 40574. 50
| | |

FLOW LI NE, CONCRETE PAVED
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64

CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-0918397
| GOHMANN ASPHALT & CONSTR., ||RUDOLPH, J.H. & COMPANY, |NC| Rl ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
SECTI ON TOTALS | $ 6,830, 000.00] $ 6,831,045 31| $ 6,893,243, 54
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
CONTRACT TOTALS | $ 6,830, 000.00] $ 6,831,045 31| $ 6,893,243.54
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (4) 35-0248940 | (5) 35-1917625 | (6) 35-1139301

| CORYDON STONE & ASPHALT, | NC| M LESTONE CONTRACTORS, L.P. |E & B PAVING, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 ROAD REHABI LI TATI ON AND SI GN MODERNI ZATI ON

I I
0001 105-01925 18.000 MOS | 1100. 00000 19800. 00| 1500. 00000 27000. 00| 2000. 00000 36000. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON

0017 205-02229 75.000 m
TEMPORARY EROSI ON AND SEDI MENT CONTROL,
STRAW BALE DI TCH CHECK
0018 205-02231 75.000 m 34. 00000 2550. 00 51. 50000 3862. 50 35. 00000 2625. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
RI PRAP DI TCH CHECK

FIELD OFFICE, 51.1 n2
0002 105- 06845 LUMP|  25000. 00000 25000.00]  21000. 00000 21000.00|  40000. 00000 40000. 00
CONSTRUCTI ON ENGI NEERI NG |
0003 110- 01001 LUMP|  370000. 00000 370000. 00| 380000. 00000 380000. 00| 383700. 00000 383700. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON
0004 201- 02858 1044.000 m | 10. 00000 10440. 00| 17. 00000 17748. 00| 22.00000 22968. 00
DI TCH CLEANI NG |
0005 202- 02241 426.000 m | 10. 00000 4260. 00| 11. 00000 4686. 00| 10. 50000 4473.00
GUARDRAI L, REMOVE | |
0006 202- 60820 194799.000 n2 | 1. 70000 331158. 30| 2. 75000 535697. 25| 1. 43000 278562. 57
SURFACE M LLI NG, ASPHALT | | |
0007 202- 74040 38.000 EACH| 400. 00000 15200. 00| 375. 00000 14250. 00| 375. 00000 14250. 00
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | |
0008 202- 74045 124.000 EACH| 32. 00000 3968. 00| 83. 00000 10292. 00| 30. 00000 3720. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |
0009 202- 74050 2.000 EACH| 400. 00000 800. 00| 325. 00000 650. 00| 375. 00000 750. 00
SI GN, OVERHEAD, REMOVE | |
0010 203- 02000 300.000 nB8 | 10. 00000 3000. 00| 8. 50000 2550. 00| 10. 50000 3150. 00
EXCAVATI ON, COMMVON | |
0011 203- 02000 19600.000 n8 | 4.75000 93100. 00| 8. 50000 166600. 00| 10. 50000 205800. 00
EXCAVATI ON, COMMVON | |
0012 203- 02070 500.000 nB8 | 19. 00000 9500. 00| 26. 00000 13000. 00| 10. 00000 5000. 00
BORROW | | |
0013 203- 02070 2000.000 nB | 19. 00000 38000. 00| 9. 50000 19000. 00| 10. 00000 20000. 00
BORROW FOR ERODED AREAS | | |
0014 203- 02080 10.100 km |  10000. 00000 101000. 00|  13000. 00000 131300. 00|  20000. 00000 202000. 00
LI NEAR GRADI NG | | |
0015 203- 93444 39800.000 My | 10. 25000 407950. 00 10. 00000 398000. 00 10. 00000 398000. 00
BACKFI LL, ROCK |
0016 205- 02224 650.000 m | 10. 00000 6500. 00 6. 90000 4485. 00 6. 55000 4257. 50
I
I
I
I
I
I
I

I I
I I
I I
I |
20. 00000 1500. 00| 13. 60000 1020. 00| 12. 95000 971. 25
I I
I I
I I
I I
I I
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (4) 35-0248940 | (5) 35-1917625 | (6) 35-1139301

| CORYDON STONE & ASPHALT, | NC| M LESTONE CONTRACTORS, L.P. |E & B PAVING, |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

0019 205-02234 8. 000 EACH| 100. 00000 800. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON |

0020 205-02236 18. 000 EACH| 100. 00000 1800. 00

90. 00000 720. 00| 85. 00000 680. 00

|
| |
| 73. 50000 1323. 00| 70. 00000 1260. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0021 205- 02770 6400.000 n2 | 2.00000 12800. 00| 1. 80000 11520. 00| 1. 70000 10880. 00
EROSI ON CONTROL BLANKET | | |
0022 211-02060 9.300 nB | 55. 00000 511. 50| 60. 00000 558. 00| 40. 00000 372.00
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 213-52830 700.000 nB8 | 125. 00000 87500. 00| 150. 00000 105000. 00| 145. 00000 101500. 00
FLOMBLE MORTAR | | |
0024 213-52831 34.000 EACH| 150. 00000 5100. 00| 520. 00000 17680. 00| 425. 00000 14450. 00
DRI LLED HOLE FOR FLOWABLE MORTAR I N SOI L| | |
0025 303-52308 3431.000 My | 15. 00000 51465. 00| 12. 50000 42887. 50| 16. 84000 57778.04
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0026 305- 05204 220.000 My | 70. 00000 15400. 00| 140. 00000 30800. 00| 100. 00000 22000. 00
HVA FOR PATCHI NG | | |
0027 401- 05455 52648. 000 Ng | 26. 00000 1368848. 00| 25. 60000 1347788. 80| 35. 00000 1842680. 00
QC/ QA HVA | NTERMEDI ATE 19.0 nm  MAI NLI NE| | |
0028 401- 05456 13562.000 My | 37.00000 501794. 00| 43. 25000 586556. 50| 48. 00000 650976. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0029 401- 05464 1452.000 My | 37.00000 53724. 00| 40. 00000 58080. 00| 46. 00000 66792. 00
QC/ QA HMA SURFACE 9.5 mm SHOULDER | | |
0030 401- 05467 10035.000 m | 0. 70000 7024. 50| 0. 85000 8529. 75| 0. 85000 8529. 75
M LLED HMA CORRUGATI ONS | | |
0031 401- 06264 LUMP|  15000. 00000 15000. 00|  10000. 00000 10000. 00|  12500. 00000 12500. 00
PROFI LOGRAPH, HWVA | | |
0032 402- 05468 175.000 My | 35. 00000 6125. 00| 36. 60000 6405. 00| 75. 00000 13125. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0033 402- 05470 24274.000 My | 23. 00000 558302. 00| 23. 30000 565584. 20| 33. 00000 801042. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0034 402- 05481 975.000 My | 34. 00000 33150. 00| 32. 85000 32028. 75| 50. 00000 48750. 00
HVA BASE 25.0 mm SHOULDER | | |
0035 402- 05483 10367.000 My | 40. 00000 414680. 00| 26. 85000 278353. 95| 35. 00000 362845. 00
HVA BASE C25.0 mm SHOULDER | | |
0036 402- 05487 39.000 My | 35. 00000 1365. 00| 50. 00000 1950. 00| 65. 00000 2535. 00
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |
0037 402- 05495 130.000 My | 35. 00000 4550. 00| 45. 00000 5850. 00| 50. 00000 6500. 00
HVA WEDGE AND LEVEL | | |
0038 404- 05511 146620.000 12 | 0. 70000 102634. 00| 0. 55000 80641. 00| 0. 80000 117296. 00
| | |

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 151 -11
TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (4) 35-0248940 | (5) 35-1917625 | (6) 35-1139301

| CORYDON STONE & ASPHALT, | NC| M LESTONE CONTRACTORS, L.P. |E & B PAVING, |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

__________________________________________ o
0039 406- 05520 197.000 My | 190. 00000 37430. 00| 145. 00000 28565. 00| 200. 00000 39400. 00
ASPHALT FOR TACK COAT [ | |
0040 601- 02206 198.120 m | 33. 00000 6537. 96| 36. 85000 7300. 72| 35. 00000 6934. 20
TEMPORARY GUARDRAI L, W BEAM 1.905 m | | |
SPACI NG [ | |
0041 601- 94689 4.000 EACH| 4000. 00000 16000. 00| 4950. 00000 19800. 00| 3350. 00000 13400. 00
GUARDRAI L END TREATMENT, OS | | |
0042 601- 94690 1.000 EACH| 4000. 00000 4000. 00| 3500. 00000 3500. 00| 3350. 00000 3350. 00
GUARDRAI L END TREATMENT, MS | | |
0043 601- 97080 2.000 EACH| 2700. 00000 5400. 00| 3100. 00000 6200. 00| 1575. 00000 3150. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0045 602- 06639 396.000 m | 80. 00000 31680. 00| 81. 00000 32076. 00| 94. 02000 37231.92
TEMPORARY CONCRETE BARRI ER, ANCHORED [ | |
0046 602- 06646 10236.000 m | 75. 00000 767700. 00| 79. 50000 813762. 00| 82. 17000 841092. 12
TEMPORARY CONCRETE BARRI ER | | |
0047 603-06040 367.000 m | 26. 00000 9542. 00| 24.20000 8881. 40| 23.00000 8441. 00
FENCE, FARM FIELD, 1190 mm [ | |
0048 607- 06335 63.000 m | 200. 00000 12600. 00| 170. 00000 10710. 00| 32. 00000 2016. 00
PAVED SI DE DI TCH, A [ | |
0049 607- 06340 8.000 m | 80. 00000 640. 00| 275. 00000 2200. 00| 32. 00000 256. 00
PAVED SI DE DI TCH, B [ | |
0050 607- 06355 116.000 m | 140. 00000 16240. 00| 180. 00000 20880. 00| 32. 00000 3712.00
PAVED SI DE DI TCH, E [ | |
0051 607- 06365 15.000 m | 175. 00000 2625. 00| 240. 00000 3600. 00| 32. 00000 480. 00
PAVED SI DE DI TCH, G [ | |
0052 610- 05527 4933.000 My | 35. 00000 172655. 00| 36. 00000 177588. 00| 42. 00000 207186. 00
HVA FOR APPROACHES | | |
0053 616- 02305 100.000 nB | 115. 00000 11500. 00| 150. 00000 15000. 00| 146. 00000 14600. 00
GABI ONS [ | [
0054 616-02320 8368.000 n2 | 1. 30000 10878. 40| 1. 80000 15062. 40| 2. 25000 18828. 00
GEOTEXTI LES [ | [
0055 616- 06405 200.000 My | 24.00000 4800. 00| 29. 75000 5950. 00| 30. 00000 6000. 00
Rl PRAP, REVETMENT [ | [
0056 616- 06451 554.000 My | 27.50000 15235. 00| 28. 00000 15512. 00| 30. 00000 16620. 00
Rl PRAP, UNI FORM [ | [
0057 621- 01004 6.000 EACH| 680. 00000 4080. 00| 675. 00000 4050. 00| 650. 00000 3900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0059 621- 06545 6.000 My | 600. 00000 3600. 00| 600. 00000 3600. 00| 570. 00000 3420. 00
FERTI LI ZER | | |
0060 621- 06548 7.000 kg | 50. 00000 350. 00| 47.50000 332. 50| 45. 00000 315. 00
| | |

SEED M XTURE, CV
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (4) 35-0248940 | (5) 35-1917625 | (6) 35-1139301

| CORYDON STONE & ASPHALT, | NC| M LESTONE CONTRACTORS, L.P. |E & B PAVING, |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo

0061 621- 06553 1289.000 kg | 9.00000 11601. 00| 9. 15000 11794. 35| 8. 70000 11214. 30
SEED M XTURE, R | | |

0062 621- 06565 31.000 My | 550. 00000 17050. 00| 555. 00000 17205. 00| 530. 00000 16430. 00
MULCHI NG MATERI AL | |

0063 621- 06567 3.000 kL | 1. 00000 3. 00| 1. 05000 3. 15| 1. 00000 3.00
WATER |

0064 621- 06574 299.000 2 | 4.50000 1345. 50| 4. 60000 1375. 40| 4. 35000 1300. 65
SODDI NG |

0065 715- 02837 30.500 m | 100. 00000 3050. 00| 370. 00000 11285. 00| 150. 00000 4575. 00
Pl PE, POLYETHYLENE LI NER, 250 nm |

0066 715-02980 50.600 m | 160. 00000 8096. 00| 400. 00000 20240. 00| 275. 00000 13915. 00
Pl PE, POLYETHYLENE LI NER, 700 nm |

0067 715- 03407 145.100 m | 1700. 00000 246670. 00| 1850. 00000 268435. 00| 1750. 00000 253925. 00
Pl PE, POLYETHYLENE LI NER, 1800 nm | | |

0068 715- 05019 14.600 m | 220. 00000 3212. 00| 425. 00000 6205. 00| 475. 00000 6935. 00
PIPE, TYPE 1, CIRCULAR, 900 nm | |

0069 715- 05048 4657.500 m | 5. 00000 23287. 50| 12. 10000 56355. 75| 6. 60000 30739. 50
PI PE, TYPE 4, CIRCULAR, 150 nm | | |

0070 715- 05053 505.000 m | 23. 00000 11615. 00| 24.15000 12195. 75| 39. 25000 19821. 25
PI PE, UNDERDRAI N OUTLET, 150 nm | | |

0071 715-05121 2.400 m | 110. 00000 264. 00| 400. 00000 960. 00| 350. 00000 840. 00
PIPE, TYPE 1, CIRCULAR, 450 nm | |

0072 715-05127 4.900 m | 260. 00000 1274. 00| 750. 00000 3675. 00| 475. 00000 2327.50
PI PE, TYPE 1, ClIRCULAR, 1050 nm | |

0073 715- 05842 1.000 EACH| 525. 00000 525. 00| 2200. 00000 2200. 00| 1500. 00000 1500. 00
CONCRETE ANCHOR, 1050 nm | | |

0074 715-46010 1.000 EACH| 420. 00000 420. 00| 230. 00000 230. 00| 245. 00000 245. 00
PI PE END SECTION, 450 mm | | |

0075 715- 46040 2.000 EACH| 700. 00000 1400. 00| 550. 00000 1100. 00| 825. 00000 1650. 00
PI PE END SECTION, 900 mm | | |

0076 715-91219 154.800 m | 300. 00000 46440. 00| 340. 00000 52632. 00| 325. 00000 50310. 00
Pl PE, POLYETHYLENE LI NER, 1000 nm | |

0077 715-91219 75.600 m | 260. 00000 19656. 00| 620. 00000 46872. 00| 560. 00000 42336. 00
PI PE, POLYETHYLENE LI NER, 1000 nm, | |
STRUTTED | | |

0078 715-94424 61.600 m | 93. 00000 5728. 80| 370. 00000 22792. 00| 250. 00000 15400. 00
PI PE, POLYETHYLENE LI NER, 800 nm | | |

0079 715-96913 123.100 m | 250. 00000 30775. 00| 375. 00000 46162. 50| 290. 00000 35699. 00
Pl PE, POLYETHYLENE LI NER, 900 nm | | |

0080 715-96914 276.100 m | 325. 00000 89732. 50| 410. 00000 113201. 00| 470. 00000 129767. 00

I | I

Pl PE, POLYETHYLENE LI NER, 1050 mm
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ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (4) 35-0248940 | (5) 35-1917625 | (6) 35-1139301

| CORYDON STONE & ASPHALT, | NC| M LESTONE CONTRACTORS, L.P. |E & B PAVING, |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 mm THI CKNESS

0102 802-76035 92.840 nR
SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm THI CKNESS

130. 00000 12069. 20 110. 00000 10212. 40 127. 00000 11790. 68

------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0082 718- 04880 140. 000 EACH| 540. 00000 75600. 00| 550. 00000 77000. 00| 275. 00000 38500. 00
OUTLET PROTECTOR, A | | |
0083 718- 99153 9358.000 2 | 1. 30000 12165. 40| 1. 30000 12165. 40| 1.00000 9358. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0084 801- 05919 16.720 2 | 210. 00000 3511. 20| 225. 00000 3762. 00| 200. 00000 3344.00
SIGN, PANEL, CONSTRUCTI ON | |
0085 801- 06203 41158.000 m | 0. 15000 6173. 70| 0. 15000 6173. 70| 0. 14000 5762.12
TEMPORARY PAVEMENT MARKI NG, 100 nm | |
0086 801- 06207 48212.000 m | 2.90000 139814. 80| 2.95000 142225. 40| 2.82000 135957. 84
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0088 801- 06640 71.000 EACH| 100. 00000 7100. 00| 100. 00000 7100. 00| 95. 00000 6745. 00
CONSTRUCTI ON SI GN, A | | |
0089 801- 06645 14.500 EACH| 40. 00000 580. 00| 37. 00000 536. 50| 35. 00000 507. 50
CONSTRUCTI ON SIGN, B | | |
0090 801- 06710 1200. 000 DAY | 14. 00000 16800. 00| 14. 00000 16800. 00| 13. 00000 15600. 00
FLASHI NG ARROW SI GN | | |
0091 801- 06775 LUMP|  370000. 00000 370000. 00| 175500. 00000 175500. 00| 260000. 00000 260000. 00
MAI NTAI NI NG TRAFFI C | | |
0092 801- 09133 2.000 EACH  10000. 00000 20000.00]  10000. 00000 20000. 00| 9500. 00000 19000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0095 801- 97643 1037.000 m | 11. 50000 11925. 50| 11. 60000 12029. 20| 11. 00000 11407. 00
TEMPORARY BUZZ STRI PS | | |
0096 802- 02293 24.480 1B | 500. 00000 12240. 00| 490. 00000 11995. 20| 500. 00000 12240. 00
CONCRETE, S| GN FOUNDATI ON | | |
0097 802- 04893 21.000 EACH| 65. 00000 1365. 00| 73. 75000 1548. 75| 63. 00000 1323. 00
REFERENCE POST | | |
0098 802- 05701 229.700 m | 44.00000 10106. 80| 28. 00000 6431. 60| 42.00000 9647. 40
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0099 802- 05702 299.850 m | 38. 00000 11394. 30| 24. 00000 7196. 40| 37.00000 11094. 45
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0100 802- 76015 294.250 n2 | 150. 00000 44137. 50| 195. 00000 57378. 75| 150. 00000 44137.50
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND) | |
0101 802- 76025 22.460 12 | 115. 00000 2582. 90| 190. 00000 4267. 40| 115. 00000 2582. 90
I I I
I I I
I I I
I I I
I I I
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ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (4) 35-0248940 | (5) 35-1917625 | (6) 35-1139301

| CORYDON STONE & ASPHALT, | NC| M LESTONE CONTRACTORS, L.P. |E & B PAVING, |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

0103 802- 76045 3.880 n2
SI GN, SHEET ENCAPSULATED LENS W TH
LEGEND, 3.18 mm THI CKNESS

200. 00000 776.00 125. 00000 485. 00| 180. 00000 698. 40

| |
| | |
0104 802- 76095 7111.500 kg | 4.10000 29157. 15| 4.40000 31290. 60| 4.00000 28446. 00
STRUCTURAL STEEL, BREAKAWAY | | |
0105 802- 99050 42.000 m | 52. 00000 2184. 00| 72.50000 3045. 00| 51. 00000 2142. 00
SIGN POST, WOOD, 150 nm X 200 nm | | |
0106 804- 06771 293.000 EACH| 19. 00000 5567. 00| 20. 00000 5860. 00| 18. 95000 5552. 35
DELI NEATOR POST, FLEXI BLE | | |
0107 808- 01329 4.000 EACH| 60. 00000 240. 00| 58. 00000 232. 00| 55. 00000 220. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WRONG WAY RAMP ARROW | | |
0108 808- 06702 21360.000 m | 0. 90000 19224. 00| 1.00000 21360. 00| 0. 90000 19224. 00
LI NE, THERMOPLASTIC, BROKEN, WHI TE, 125 | | |
mm I I I
0109 808- 06703 23041.000 m | 0. 75000 17280. 75| 0. 75000 17280. 75| 0. 72000 16589. 52
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100mmj |
0110 808- 06705 2260.000 m | 2.20000 4972. 00| 2. 25000 5085. 00| 2. 15000 4859. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm I I I
0112 808- 06716 10378.000 m | 1. 00000 10378. 00| 0. 70000 7264. 60| 0. 65000 6745. 70
LI NE, REMOVE | | |
0113 808- 75245 22881.000 m | 0. 75000 17160. 75| 0. 75000 17160. 75| 0. 72000 16474. 32
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |
0114 808- 75297 20.000 m | 9. 00000 180. 00| 9. 00000 180. 00| 8. 50000 170. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0115 808- 75996 1158. 000 EACH| 3.00000 3474. 00| 2. 95000 3416. 10| 2. 75000 3184. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0116 808- 75998 1158. 000 EACH| 25. 00000 28950. 00| 25. 80000 29876. 40| 24.50000 28371. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0117 801- 04308 3.000 EACH| 475. 00000 1425. 00| 475. 00000 1425. 00| 450. 00000 1350. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0118 801- 06201 16.720 2 | 200. 00000 3344. 00| 225. 00000 3762. 00| 193. 00000 3226. 96
TEMPORARY PANEL S| GNS | | |
0119 801- 06202 42.000 m | 55. 00000 2310. 00| 72. 50000 3045. 00| 51. 00000 2142.00
TEMPORARY PANEL S| GN SUPPORTS | | |
0120 801- 06605 20.000 EACH| 100. 00000 2000. 00| 94. 75000 1895. 00| 90. 00000 1800. 00
I I I

BARRI CADE, |I11A
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ENGI NEER' S ESTI MATE: $ 8, 583, 642. 49 ROUTE : |-64
CALL ORDER : 151 CONTRACT ID : R -24415-A COUNTI ES : CRAWFORD PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (4) 35-0248940 | (5) 35-1917625 | (6) 35-1139301

| CORYDON STONE & ASPHALT, | NC| M LESTONE CONTRACTORS, L.P. |E & B PAVING, |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT

------------------------------------------ o m m e m e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e eeaaaaoo

0121 801-06606 16. 000 EACH| 140. 00000 2240. 00 142. 00000 2272. 00| 135. 00000 2160. 00
BARRI CADE, |11B |

0122 808-75260 60.000 m 4.50000 270. 00 4.50000 270. 00| 4. 25000 255. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLI D, WHI TE, CROSSHATCH LI NE, 300 mm

FLOW LI NE, CONCRETE PAVED
SECTI ON TOTALS

I
I
I I
| | |
0123 808- 75272 491.000 m | 8. 75000 4296. 25| 9. 00000 4419. 00| 8. 50000 4173. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 600 mm | | |
0124 202- 02272 288.000 m | 16. 00000 4608. 00| 53. 25000 15336. 00| 37.00000 10656. 00
PAVED SI DE DI TCH, REMOVE | | |
0125 607- 06375 15.000 m | 115. 00000 1725. 00| 275. 00000 4125. 00| 32. 00000 480. 00
PAVED SI DE DI TCH, J | | |
0126 607- 06380 15.000 m | 120. 00000 1800. 00| 285. 00000 4275. 00| 32. 00000 480. 00
PAVED SI DE DI TCH, K | | |
0127 607- 06385 30.000 m | 130. 00000 3900. 00| 290. 00000 8700. 00| 32. 00000 960. 00
PAVED SI DE DI TCH, L | | |
0128 607- 06390 15.000 m | 150. 00000 2250. 00| 310. 00000 4650. 00| 32. 00000 480. 00
PAVED SI DE DI TCH, M | | |
0129 611-52817 3.000 EACH  30000. 00000 90000.00]  24000. 00000 72000.00|  40000. 00000 120000. 00
TEMPORARY CROSSOVER, B | | |
0130 715-05119 2.400 m | 90. 00000 216. 00| 445. 00000 1068. 00| 400. 00000 960. 00
PIPE, TYPE 1, CIRCULAR, 375 nmm | |
0131 718-52610 744.500 n8 | 33. 00000 24568. 50| 40. 00000 29780. 00| 35. 00000 26057. 50
AGGREGATE FOR UNDERDRAI NS | | |
0132 715- 03318 427.100 ne | 152. 00000 64919. 20| 105. 00000 44845. 50| 70. 00000 29897. 00
I I I
I I I

$ 7,448,919. 86 $ 7,749,612.52 $ 8,574,735.69
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ENGI NEER' S ESTI MATE: $ 297,751. 14 ROUTE :
CALL ORDER : 161 CONTRACT ID : R -24425-B COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 08/04/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : BLDGO03
SET- ASI DE :

VENDOR RANKI NG :

BUI LDI NG HEATI NG, VENTI LATION, AIR [
CONDI TI ONI NG |
SECTI ON TOTALS | $ 241,917. 40

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1479719 M LLER & SONS MASONRY, INC. |RREGULAR BID $ 241, 917. 40 100. 0000%
2 35-1136349 TSCHUOR, GALE COMPANY, |NC. AWARD $ 281, 324. 56 116. 2895%
| (1) 35-1479719 | (2) 35-1136349 |
| MLLER & SONS MASONRY, |NC. | TSCHUOR, GALE COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI T PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ 5
SECTI ON 0001  ENHANCEMENT- TRAIN STATI ON BUI LDI NG
I | I
0001 105- 06790 10.000 MOS | 2000. 00000 20000. 00| 1967. 99000 19679. 90
FIELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 1222. 10000 1222. 10
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 6000. 00000 6000.00|  37849. 08000 37849. 08
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0004 202-52710 126.000 SYS | 12. 40000 1562. 40| 2.98000 375. 48
SI DEWALK, CONCRETE, REMOVE | | |
0005 202- 96430 LUMP| 3000. 00000 3000. 00| 1013. 07000 1013. 07
FENCE AND POSTS, REMOVE | | |
0006 604- 91531 126.000 SYS | 22. 00000 2772. 00| 39. 07000 4922.82
SI DEWALK, CONCRETE, 4 IN. | | |
0007 711-03973 LUMP| 171000. 00000 171000. 00| 173121. 98000 173121. 98
BUI LDI NG ARCHI TECTURAL | | |
0008 711- 98282 LUMP|  15800. 00000 15800. 00|  17720. 45000 17720. 45
BUI LDI NG ELECTRI CAL | | |
0009 719- 03975 LUNP| 8540. 00000 8540. 00| 7699. 23000 7699. 23
BUI LDI NG PLUMBI NG | | |
0010 807- 03974 LUMP|  10743.00000 10743.00]  17720. 45000 17720. 45
| I
| I
| I
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ENGI NEER' S ESTI MATE: $ 810, 519. 03 ROUTE :
CALL ORDER o167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 07/16/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : BI KEO31
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-1948310 K & | CONSTRUCTION, LLC $ 743, 743. 43 100. 0000%
2 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVI NG, | NC. $ 798, 495. 83 107.3617%
3  35-1636776 LI NKEL COMPANY $ 834, 226. 35 112. 1658%
4  35-1357381 O MARA, DAVE CONTRACTOR, | NC. $ 881, 645. 65 118.5416%
5  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 899, 761. 22 120. 9773%
| (1) 35-1948310 | (2) 35-1004746 | (3) 35-1636776
| K & I CONSTRUCTI ON, LLC | TEMPLE & TEMPLE EXCAVATI NG | LI NKEL COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e et e e e e o e e e e e e e e o o e e e e e e e eeeee o ooooo
SECTI ON 0001  BIKE / PEDESTRAIN FACI LI TI ES
I I I
0001 105- 06790 12.000 MOS | 900. 00000 10800. 00| 1050. 00000 12600. 00| 1500. 00000 18000. 00
FI ELD OFFI CE, 300 SFT | |
0002 105- 06845 LUMP|  12000. 00000 12000. 00|  36540. 00000 36540.00]  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  21617.00000 21617.00]  37860. 00000 37860. 00| 9000. 00000 9000. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | |
0004 201-52370 LUMP|  30000. 00000 30000.00]  19888. 00000 19888.00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF WAY | |
0005 203- 02045 100. 000 CYS | 5. 00000 500. 00| 15. 00000 1500. 00| 20. 00000 2000. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0006 203- 02080 1.490 MLE|  67300.00000 100277.00|  60875. 00000 90703. 75|  47000. 00000 70030. 00
LI NEAR GRADI NG | | |
0007 203-51223 561.000 CYS | 5. 00000 2805. 00| 8. 00000 4488. 00| 50. 00000 28050. 00
EXCAVATI ON, WATERWAY | | |
0008 205- 02224 1073.000 LFT | 2. 15000 2306. 95| 2. 05000 2199. 65| 2. 50000 2682. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0009 205- 02229 10.000 LFT | 4. 25000 42. 50| 4.05000 40. 50| 5. 00000 50. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0010 205- 02234 5.000 EACH| 88. 00000 440. 00| 84. 00000 420. 00| 100. 00000 500. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0011 205- 02236 8.000 EACH| 71.50000 572. 00| 68. 25000 546. 00| 80. 00000 640. 00
I I
I I
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MOBI LI ZATI ON AND DEMOBI LI ZATI O\I FOR |
SEEDI NG |

ENGI NEER' S ESTI MATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1948310 | (2) 35-1004746 | (3) 35-1636776
|K & | CONSTRUCTION, LLC | TEMPLE & TEMPLE EXCAVATI NG | LI NKEL COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0012 206-51230 734.000 CYS | 8. 00000 5872. 00| 12. 50000 9175. 00| 10. 00000 7340. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 211-02060 652.000 CYS | 18. 00000 11736. 00| 18. 00000 11736. 00| 26. 00000 16952. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0014 303-52308 1556. 000 TON | 16. 00000 24896. 00| 14. 00000 21784. 00| 16. 00000 24896. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | |
0015 305- 05204 50.000 TON | 50. 00000 2500. 00| 130. 00000 6500. 00| 100. 00000 5000. 00
HVA FOR PATCHI NG | |
0016 402- 05474 780.000 TON | 35. 00000 27300. 00| 41.00000 31980. 00| 50. 00000 39000. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | |
0017 402- 05477 326.000 TON | 45. 00000 14670. 00| 52. 00000 16952. 00| 50. 00000 16300. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0018 603- 04460 852.000 LFT | 17. 75000 15123. 00| 10. 30000 8775. 60| 20. 00000 17040. 00
FENCE, WOOD SPLIT RAIL | | |
0019 604- 44251 35.000 CYS | 425. 00000 14875. 00| 735. 00000 25725. 00| 1000. 00000 35000. 00
STEPS, CONCRETE | | |
0020 604- 91531 2437.000 SYS | 27. 45000 66895. 65| 30. 00000 73110. 00| 25. 00000 60925. 00
SI DEWALK, CONCRETE, 4 IN. | | |
0021 604- 95531 LUMP|  39000. 00000 39000.00]  41230. 00000 41230.00]  50000. 00000 50000. 00
BRI DGE, PEDESTRI AN | | |
0022 605- 52807 40.000 LFT | 19. 80000 792. 00| 21. 00000 840. 00| 25. 00000 1000. 00
CURB AND GUTTER, COMBI NED | | |
0023 605- 95486 24.000 LFT | 19. 80000 475. 20| 17. 00000 408. 00| 100. 00000 2400. 00
CURB AND GUTTER, ROLLED, CONCRETE | | |
0024 611-03671 3.000 EACH| 1265. 00000 3795. 00| 1310. 00000 3930. 00| 1500. 00000 4500. 00
TRASH RECEPTACLE | | |
0025 615- 02153 7.000 EACH| 300. 00000 2100. 00| 130. 00000 910. 00| 500. 00000 3500. 00
TI MBER BOLLARDS | | |
0026 615- 06490 10. 000 EACH| 99. 00000 990. 00| 100. 00000 1000. 00| 110. 00000 1100. 00
RI GHT OF WAY MARKER | | |
0027 616- 02320 1638.000 SYS | 1. 90000 3112. 20| 2. 50000 4095. 00| 3. 00000 4914. 00
GEOTEXTI LES | | |
0028 616- 06405 119.000 TON | 20. 00000 2380. 00| 24. 00000 2856. 00| 30. 00000 3570. 00
RI PRAP, REVETMENT | | |
0029 616- 94426 860.000 SYS | 4.70000 4042. 00| 7.50000 6450. 00| 4.00000 3440. 00
GEOGRI D | | |
0030 617- 95589 28.000 LFT | 90. 00000 2520. 00| 75. 00000 2100. 00| 100. 00000 2800. 00
EXPANSI ON JOI NT, SS, SEAL _ | | |
0031 621-01004 1.000 EACH| 575. 00000 575. 00| 551. 00000 551. 00| 700. 00000 700. 00
| |
| I
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ENGI NEER' S ESTIMATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTING DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1948310 | (2) 35-1004746 | (3) 35-1636776
| K & I CONSTRUCTION, LLC | TEMPLE & TEMPLE EXCAVATI NG | LI NKEL COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI' T PRI CE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0032 621- 06545 1.300 TON | 500. 00000 650. 00| 514. 50000 668. 85| 600. 00000 780. 00
FERTI LI ZER | | |
0033 621- 06554 472.500 LBS | 4. 25000 2008. 13| 4.00000 1890. 00| 4.50000 2126. 25
SEED M XTURE, U
0034 621- 06565 6.300 TON | 480. 00000 3024. 00| 462. 00000 2910. 60| 500. 00000 3150. 00
MULCHI NG MATERI AL
0035 621- 06567 1.100 MG | 1. 00000 1. 10] 1.00000 1. 10| 10. 00000 11. 00
WATER |
0036 621- 06575 230.000 SYS | 3. 20000 736. 00| 3. 05000 701. 50| 3. 50000 805. 00
SODDI NG, NURSERY |
0037 622- 04320 10. 000 EACH| 380. 00000 3800. 00| 362. 25000 3622. 50| 400. 00000 4000. 00
PLANT, FRAXI NUS PENNSYLVANI CA, PATMORE | | |
0038 622- 04646 2.000 EACH| 390. 00000 780. 00| 372. 75000 745. 50| 400. 00000 800. 00
PLANT, NYSSA SYLVATI CA | | |
0039 622- 96452 10. 000 EACH| 390. 00000 3900. 00| 372. 75000 3727. 50| 400. 00000 4000. 00
PLANT, ACER RUBRUM OCTOBER GLORY | | |
0040 622- 97098 4.000 EACH| 380. 00000 1520. 00| 362. 25000 1449. 00| 400. 00000 1600. 00
PLANT, GLEDI TSI A TRI ACANTHOS | NERM S | | |
0041 622- 99025 2.000 EACH| 380. 00000 760. 00| 362. 25000 724. 50| 400. 00000 800. 00
PLANT, BETULA NI GRA | | |
0042 622-99474 2005. 000 EACH| 2. 15000 4310. 75| 2. 05000 4110. 25| 2.50000 5012. 50
PLANT, VI NCA M NOR | |
0043 702-51010 22.600 CYS | 660. 00000 14916. 00| 585. 00000 13221. 00| 400. 00000 9040. 00
CONCRETE, B, ABOVE FOOTI NGS | | |
0044 702-51015 44.500 CYS | 495. 00000 22027. 50| 350. 00000 15575. 00| 250. 00000 11125. 00
CONCRETE, B, FOOTI NGS | | |
0045 703-51030 8368. 000 LBS | 1. 40000 11715. 20| 0. 80000 6694. 40| 0. 75000 6276. 00
REI NFORCI NG STEEL | | |
0046 712-03812 9.000 EACH| 1700. 00000 15300. 00| 1650. 00000 14850. 00| 2000. 00000 18000. 00
BENCH | | |
0047 714-02102 3143.100 SFT | 18. 50000 58147. 35| 18. 00000 56575. 80| 16. 00000 50289. 60
RETAI NI NG WALL, MODULAR, CONCRETE | | |
0048 715- 05028 43.000 LFT | 23. 00000 989. 00| 46.50000 1999. 50| 25. 00000 1075. 00
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0049 715- 05032 30.000 LFT | 24. 00000 720. 00| 48.00000 1440. 00| 30. 00000 900. 00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0050 715- 05152 2.000 LFT | 200. 00000 400. 00| 88. 00000 176. 00| 100. 00000 200. 00
PI PE, TYPE 2, CIRCULAR, 18 IN. | | |
0051 715- 05154 626.000 LFT | 30. 00000 18780. 00| 34. 00000 21284. 00| 40. 00000 25040. 00
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0052 715-13015 121.000 LFT | 33. 00000 3993. 00| 34. 00000 4114. 00| 50. 00000 6050. 00
| | |

PI PE, GROUP L, 15 IN.
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ENGI NEER' S ESTI MATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1948310 | (2) 35-1004746 | (3) 35-1636776
|K & | CONSTRUCTION, LLC | TEMPLE & TEMPLE EXCAVATI NG | LI NKEL COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0053 715-44272 148.000 LFT | 10. 50000 1554. 00| 17. 00000 2516. 00| 5. 00000 740. 00
PI PE, PVC OUTLET, 4 IN. | | |
0054 715-44276 596.000 LFT | 5. 00000 2980. 00| 4.00000 2384. 00| 6. 00000 3576. 00
PIPE, PVC, PERF., 4 IN. | | |
0055 715- 46000 2.000 EACH| 175. 00000 350. 00| 530. 00000 1060. 00| 500. 00000 1000. 00
PI PE END SECTION, 12 IN. | | |
0056 715- 46005 9.000 EACH| 200. 00000 1800. 00| 650. 00000 5850. 00| 550. 00000 4950. 00
PI PE END SECTION, 15 IN. | | |
0057 715-46020 1.000 EACH| 300. 00000 300. 00| 800. 00000 800. 00| 650. 00000 650. 00
PI PE END SECTION, 24 IN. | | |
0058 718-52610 47.000 CYS | 15. 50000 728. 50| 18. 00000 846. 00| 50. 00000 2350. 00
AGGREGATE FOR UNDERDRAI NS | | |
0059 720- 45030 2.000 EACH| 885. 00000 1770. 00| 940. 00000 1880. 00| 2000. 00000 4000. 00
I NLET, E7 | | |
0060 720- 45035 8.000 EACH| 885. 00000 7080. 00| 1135. 00000 9080. 00| 2000. 00000 16000. 00
I NLET, F7 | | |
0061 720- 45045 1.000 EACH| 1360. 00000 1360. 00| 1250. 00000 1250. 00| 2500. 00000 2500. 00
I NLET, J10 | | |
0062 720- 90349 1.000 EACH| 1500. 00000 1500. 00| 1440. 00000 1440. 00| 2800. 00000 2800. 00
MANHOLE, C8 | | |
0063 720- 98555 1.000 EACH| 1800. 00000 1800. 00| 2350. 00000 2350. 00| 3000. 00000 3000. 00
I NLET, C15 | | |
0064 801- 04308 2.000 EACH| 440. 00000 880. 00| 340. 00000 680. 00| 500. 00000 1000. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0065 801- 06605 18.000 EACH| 220. 00000 3960. 00| 130. 00000 2340. 00| 250. 00000 4500. 00
BARRI CADE, |11A | | |
0066 801- 06606 2.000 EACH| 275. 00000 550. 00| 160. 00000 320. 00| 300. 00000 600. 00
BARRI CADE, |11B | | |
0067 801- 06625 5.000 EACH| 85. 00000 425. 00| 105. 00000 525. 00| 100. 00000 500. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0068 801- 06640 6.000 EACH| 105. 00000 630. 00 132. 00000 792. 00 120. 00000 720. 00
CONSTRUCTI ON SI GN, A |
0069 801- 06645 3.000 EACH| 44.00000 132. 00 42.00000 126. 00 60. 00000 180. 00
CONSTRUCTI ON SI GN, B |
0070 801- 06775 LUMP| 9995. 65000 9995. 65 22900. 00000 22900. 00 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C
0071 802- 76025 28.250 SFT

I
SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. THI CKNESS |
0072 802-76035 12.500 SFT | 24.00000 300. 00 15. 00000 187.50 30. 00000 375.00
SI GN, SHEET, ENCAPSULATED LENS W TH |
I

I I
I I
I I
I I
I |
27.00000 762. 75| 18. 50000 522. 63| 30. 00000 847. 50
I I
I I
I |
LEGEND (0.100 I N. THI CKNESS) | |
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SECTI ON TOTALS

ENGI NEER S ESTI MATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTING DATE : 10/13/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1948310 | (2) 35-1004746 | (3) 35-1636776
| K & I CONSTRUCTION, LLC | TEMPLE & TEMPLE EXCAVATI NG | LI NKEL COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI' T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0073 802- 76055 8.000 LFT | 11. 00000 88. 00| 11. 50000 92. 00| 15. 00000 120. 00
SI GN POST, A | | |
0074 802- 96248 168.500 LFT | 25. 50000 4296. 75| 11. 00000 1853. 50| 30. 00000 5055. 00
POST, WOOD, 4 IN. X 4 IN. | | |
0075 802- 96915 LUMP| 400. 00000 400. 00| 5300. 00000 5300. 00| 1500. 00000 1500. 00
SI GN, RELOCATE | | |
0076 805-01421 1.000 EACH| 200. 00000 200. 00| 190. 00000 190. 00| 2500. 00000 2500. 00
SERVI CE POl NT RI SER AND WEATHERHEAD, | | |
FURNI SH | | |
0077 805- 02353 111.000 LFT | 1. 75000 194. 25] 1. 70000 188. 70| 5. 00000 555. 00
W RE, XHHW NO. 4 COPPER, IN CONDUIT, | | |
1C 4GA. | | |
0078 805- 86848 6572.000 LFT | 3. 75000 24645. 00| 3. 50000 23002. 00| 6. 00000 39432. 00
W RE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 3 1/C | | |
0079 807- 01889 31.000 EACH| 2100. 00000 65100. 00| 1965. 00000 60915. 00| 2600. 00000 80600. 00
LI GHT POLE, ORNAMENTAL, 12 FT., E.MH., | | |
W TH LUM NAI RE | | |
0080 807- 04653 31.000 EACH| 530. 00000 16430. 00| 500. 00000 15500. 00| 700. 00000 21700. 00
LI GHTI NG FOUNDATI ON | | |
0081 808- 06726 22.000 LFT | 2.00000 44. 00| 10. 50000 231. 00| 3. 00000 66. 00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
24 IN. | | |
I | I

$ 834, 226. 35
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ENGI NEER' S ESTI MATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (4) 35-1357381 | (5) 35-0999231

| O MARA, DAVE CONTRACTOR, | NC| HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

UNI'T PRI CE AMOUNT
SECTI ON 0001 Bl KE / PEDESTRAI N FACI LI TI ES

I I
0001 105-06790 12.000 MOS | 1000. 00000 12000. 00| 1795. 75000 21549. 00|

FI ELD OFFI CE, 300 SFT |

0002 105- 06845 LUMP|  48000. 00000 48000. 00|  42000. 00000 42000. 00
CONSTRUCTI ON ENGI NEERI NG |

0003 110- 01001 LUMP|  44000. 00000 44000. 00|  55000. 00000 55000. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON

0004 201-52370 LUMP|  22000. 00000 22000.00]  33795.95000 33795. 95
CLEARI NG RI GHT OF WAY |

0005 203- 02045 100. 000 CYS | 10. 00000 1000. 00| 9. 96000 996. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0006 203- 02080 1.490 MLE|  36400.00000 54236.00]  94119. 85000 140238. 58
LI NEAR GRADI NG | | |

0007 203-51223 561.000 CYS | 15. 00000 8415. 00| 13. 30000 7461. 30
EXCAVATI ON, WATERWAY | | |

0008 205- 02224 1073.000 LFT 2.00000 2146. 00| 2. 05000 2199. 65

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON

I
I I I
0009 205- 02229 10.000 LFT | 4. 25000 42. 50| 4.04000 40. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0010 205- 02234 5.000 EACH| 85. 00000 425. 00| 84. 00000 420. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0011 205- 02236 8.000 EACH| 75. 00000 600. 00| 68. 25000 546. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0012 206-51230 734.000 CYS | 55. 00000 40370. 00| 24. 49000 17975. 66
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 211- 02060 652.000 CYS | 16. 00000 10432. 00| 25. 99000 16945. 48
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303-52308 1556. 000 TON | 19. 00000 29564. 00| 18. 58000 28910. 48
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 305- 05204 50.000 TON | 60. 00000 3000. 00| 78. 75000 3937. 50
HVA FOR PATCHI NG | | |
0016 402- 05474 780.000 TON | 50. 00000 39000. 00| 37.80000 29484. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0017 402- 05477 326.000 TON | 70. 00000 22820. 00| 48.30000 15745. 80
HVA SURFACE 9.5 mm MAI NLI NE | | |
0018 603- 04460 852.000 LFT | 10. 00000 8520. 00| 10. 29000 8767.08
| | |

FENCE, WOOD SPLIT RAIL
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ENGI NEER' S ESTI MATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (4) 35-1357381 | (5) 35-0999231

| O MARA, DAVE CONTRACTOR, | NC| HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0019 604- 44251 35.000 CYS | 975. 00000 34125. 00| 623. 15000 21810. 25
STEPS, CONCRETE | | |
0020 604- 91531 2437.000 SYS | 34.00000 82858. 00| 25. 16000 61314. 92
SI DEWALK, CONCRETE, 4 IN. | |
0021 604- 95531 LUMP|  48000. 00000 48000.00]  46773. 20000 46773. 20
BRI DGE, PEDESTRI AN | |
0022 605- 52807 40.000 LFT | 24.00000 960. 00| 20. 19000 807. 60
CURB AND GUTTER, COMBI NED | |
0023 605- 95486 24.000 LFT | 23.00000 552. 00| 20. 19000 484.56
CURB AND GUTTER, ROLLED, CONCRETE | |
0024 611-03671 3.000 EACH| 1040. 00000 3120. 00| 1195. 48000 3586. 44
TRASH RECEPTACLE | |
0025 615- 02153 7.000 EACH| 250. 00000 1750. 00| 129. 15000 904. 05
TI MBER BOLLARDS | | |
0026 615- 06490 10. 000 EACH| 110. 00000 1100. 00| 103. 95000 1039. 50
RI GHT OF WAY MARKER | | |
0027 616- 02320 1638.000 SYS | 1. 00000 1638. 00| 1. 30000 2129. 40
GEOTEXTI LES | | |
0028 616- 06405 119.000 TON | 18. 00000 2142. 00| 23. 35000 2778. 65
RI PRAP, REVETMENT | | |
0029 616- 94426 860.000 SYS | 3. 50000 3010. 00| 5. 84000 5022. 40
GEOGRI D | | |
0030 617- 95589 28.000 LFT | 70. 00000 1960. 00| 81. 33000 2277.24
EXPANSI ON JOI NT, SS, SEAL _ | | |
0031 621-01004 1.000 EACH| 600. 00000 600. 00| 551. 25000 551. 25
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06545 1.300 TON | 550. 00000 715. 00| 514. 50000 668. 85
FERTI LI ZER | | |
0033 621- 06554 472.500 LBS | 4.50000 2126. 25| 4.04000 1908. 90
SEED M XTURE, U | | |
0034 621- 06565 6.300 TON | 500. 00000 3150. 00| 462. 00000 2910. 60
MULCHI NG MATERI AL | | |
0035 621- 06567 1.100 MG | 2.00000 2. 20| 1. 05000 1.16
WATER | | |
0036 621- 06575 230.000 SYS | 7. 75000 1782. 50| 3. 05000 701. 50
SODDI NG, NURSERY | | |
0037 622- 04320 10. 000 EACH| 395. 00000 3950. 00| 362. 25000 3622. 50
PLANT, FRAXI NUS PENNSYLVANI CA, PATMORE | | |
0038 622- 04646 2.000 EACH| 400. 00000 800. 00| 372. 75000 745. 50
| I

PLANT, NYSSA SYLVATI CA |
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ENGI NEER' S ESTI MATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (4) 35-1357381 | (5) 35-0999231

| O MARA, DAVE CONTRACTOR, | NC| HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0039 622- 96452 10. 000 EACH| 400. 00000 4000. 00| 372. 75000 3727.50
PLANT, ACER RUBRUM OCTOBER GLORY | | |
0040 622- 97098 4.000 EACH| 395. 00000 1580. 00| 362. 25000 1449. 00
PLANT, GLEDI TSI A TRI ACANTHOS | NERM S | | |
0041 622- 99025 2.000 EACH| 395. 00000 790. 00| 362. 25000 724.50
PLANT, BETULA NI GRA | |
0042 622-99474 2005. 000 EACH| 2.00000 4010. 00| 2. 05000 4110. 25
PLANT, VI NCA M NOR |
0043 702-51010 22.600 CYS | 395. 00000 8927. 00| 412.13000 9314. 14
CONCRETE, B, ABOVE FOOTI NGS | |
0044 702-51015 44.500 CYS | 325. 00000 14462. 50| 328. 39000 14613. 36
CONCRETE, B, FOOTI NGS | |
0045 703-51030 8368. 000 LBS | 1. 00000 8368. 00| 0. 86000 7196. 48
REI NFORCI NG STEEL | | |
0046 712-03812 9.000 EACH| 1300. 00000 11700. 00| 1553. 64000 13982. 76
BENCH | | |
0047 714-02102 3143.100 SFT | 27.00000 84863. 70| 25. 42000 79897. 60
RETAI NI NG WALL, MODULAR, CONCRETE | | |
0048 715- 05028 43.000 LFT | 25. 00000 1075. 00| 18. 52000 796. 36
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0049 715- 05032 30.000 LFT | 30. 00000 900. 00| 20.11000 603. 30
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0050 715- 05152 2.000 LFT | 80. 00000 160. 00| 106. 74000 213. 48
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0051 715- 05154 626.000 LFT | 45. 00000 28170. 00| 25. 75000 16119. 50
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0052 715-13015 121.000 LFT | 35. 00000 4235. 00| 19. 25000 2329. 25
PIPE, GROUP L, 15 IN. | | |
0053 715-44272 148.000 LFT | 5. 00000 740. 00| 20. 96000 3102. 08
PI PE, PVC OUTLET, 4 IN. | | |
0054 715-44276 596.000 LFT | 6. 00000 3576. 00| 4.74000 2825. 04
PIPE, PVC, PERF., 4 IN. | | |
0055 715- 46000 2.000 EACH| 250. 00000 500. 00| 217.53000 435. 06
PI PE END SECTION, 12 IN. | | |
0056 715- 46005 9.000 EACH| 350. 00000 3150. 00| 236. 24000 2126.16
PI PE END SECTION, 15 IN. | | |
0057 715- 46020 1.000 EACH| 500. 00000 500. 00| 309. 64000 309. 64
PI PE END SECTION, 24 IN. | | |
0058 718-52610 47.000 CYS | 19. 00000 893. 00| 47.55000 2234. 85
AGGREGATE FOR UNDERDRAI NS | | |
0059 720- 45030 2.000 EACH| 1000. 00000 2000. 00| 924. 44000 1848. 88
| |

I NLET, E7 |
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ENGI NEER' S ESTI MATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (4) 35-1357381 | (5) 35-0999231

| O MARA, DAVE CONTRACTOR, | NC| HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

UNI T PRI CE ANMOUNT

------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo

0060 720- 45035 8.000 EACH| 1000. 00000 8000. 00| 934. 12000 7472. 96
I NLET, F7 | |

0061 720- 45045 1.000 EACH| 1250. 00000 1250. 00| 1161. 60000 1161. 60
I NLET, J10 |

0062 720- 90349 1.000 EACH| 1525. 00000 1525. 00| 1471. 36000 1471. 36
MANHOLE, C8 |

0063 720- 98555 1.000 EACH| 2000. 00000 2000. 00| 1541. 54000 1541. 54
I NLET, C15

0064 801- 04308 2.000 EACH| 1000. 00000 2000. 00| 336. 00000 672. 00
ROAD CLOSURE S| GN ASSEMBLY

0065 801- 06605 18.000 EACH| 140. 00000 2520. 00| 147. 00000 2646. 00
BARRI CADE, |11A

0066 801- 06606 2.000 EACH| 200. 00000 400. 00| 157. 50000 315. 00
BARRI CADE, |11B | |

0067 801- 06625 5.000 EACH| 185. 00000 925. 00| 105. 00000 525. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0068 801- 06640 6.000 EACH| 185. 00000 1110. 00| 131. 25000 787.50
CONSTRUCTI ON SI GN, A | |

0069 801- 06645 3.000 EACH| 30. 00000 90. 00| 42.00000 126. 00
CONSTRUCTI ON SIGN, B | |

0070 801- 06775 LUMP|  22000. 00000 22000.00]  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C |

0071 802- 76025 28.250 SFT 20. 00000 565. 00| 18. 90000 533.93

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. THI CKNESS

W RE, NO. 4 COPPER I N PLASTIC DUCT, IN
TRENCH, 3 1/C

I
I
|
0072 802- 76035 12.500 SFT | 16. 00000 200. 00| 15. 75000 196. 88
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 IN. THI CKNESS) | |
0073 802- 76055 8.000 LFT | 12. 00000 96. 00| 12. 60000 100. 80
SIGN POST, A | |
0074 802- 96248 168.500 LFT | 12. 00000 2022. 00| 16. 33000 2751. 61
POST, WOOD, 4 IN. X 4 IN. | |
0075 802- 96915 LUMP| 5500. 00000 5500. 00| 7140. 00000 7140. 00
SI GN, RELOCATE | |
0076 805- 01421 1.000 EACH| 200. 00000 200. 00| 201. 60000 201. 60
SERVI CE POl NT RI SER AND WEATHERHEAD, | |
FURNI SH | |
0077 805- 02353 111.000 LFT | 2.00000 222. 00| 1. 89000 209.79
WRE, XHHW NO. 4 COPPER, IN CONDUI T, | |
1C 4GA. | |
0078 805- 86848 6572.000 LFT | 3. 75000 24645. 00| 3. 73000 24513. 56
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 810, 519. 03 ROUTE
CALL ORDER : 167 CONTRACT ID : R -24434-B COUNTI ES : FLOYD
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE
| (4) 35-1357381 | (5) 35-0999231

| O MARA, DAVE CONTRACTOR, | NC| HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI'T PRI CE AMOUNT

0079 807-01889 31.000 EACH| 2075. 00000 64325. 00| 2005. 50000 62170. 50
LI GHT POLE, ORNAMENTAL, 12 FT., E.MH., | | |
W TH LUM NAI RE | | |

0080 807- 04653 31.000 EACH| 525. 00000 16275. 00| 515. 55000 15982. 05

LI GHTI NG FOUNDATI ON | I
0081 808-06726 22.000 LFT | 12. 00000 264. 00| 10. 50000 231.00
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
24 IN. | | |
SECTI ON TOTALS [ $ 881, 645. 65| $ 899, 761. 22
------------------------------------------ T



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 171 -1
TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B149020
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 628, 062. 23 100. 0000%
2 35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 660, 846. 40 105. 2198%
3 35-1151771 CALUVET ASPHALT PAVI NG COMPANY, | NC $ 664, 125. 80 105. 7420%
4 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC, $ 674, 538. 00 107.3998%
5 35-1212938 ATLAS EXCAVATI NG, | NC. $ 696, 882. 65 110. 9575%
6 35-1917625 M LESTONE CONTRACTORS, L. P. $ 762, 448. 15 121.3969%
| (1) 35-0999231 | (2) 35-1136349 | (3) 35-1151771
| HUNT PAVI NG COMPANY, |NC. | TSCHUOR, GALE COMPANY, |NC. | CALUVET ASPHALT PAVI NG COMPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI T PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ 5
SECTI ON 0001  AUXI LI ARY LANES CONSTRUCTI ON
I | I
0001 105- 01925 6.000 MOS | 1543. 96000 9263. 76| 1234. 60000 7407. 60| 1988. 50000 11931. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  11857. 44000 11857. 44| 9132. 00000 9132. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  32573.33000 32573.33]  31000. 00000 31000.00]  22320. 00000 22320. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0004 202- 02240 754.000 n2 | 4.00000 3016. 00| 16. 44000 12395. 76| 9. 18000 6921. 72
PAVEMENT, REMOVE | | |
0005 202- 02241 18.000 m | 22.50000 405. 00| 39. 34000 708. 12| 27.50000 495. 00
GUARDRAI L, RENMOVE | | |
0006 202- 02272 3.000 m | 50. 00000 150. 00| 75. 66000 226. 98| 144. 50000 433. 50
PAVED SI DE DI TCH, REMOVE | | |
0007 202- 02278 514.000 m | 6. 96000 3577. 44] 17. 41000 8948. 74| 9. 43000 4847.02
CURB, CONCRETE, REMOVE | | |
0008 202- 60815 150.000 m | 7.62000 1143. 00| 42.16000 6324. 00| 17. 59000 2638. 50
CENTER CURB, REMOVE | | |
0009 202- 60820 7955.000 n2 | 1. 99000 15830. 45| 2. 41000 19171. 55| 1. 26000 10023. 30
SURFACE M LLI NG, ASPHALT | | |
0010 202- 60822 319.000 n2 | 1. 99000 634. 81| 2. 45000 781. 55] 1. 13000 360. 47
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | |
0011 202- 74045 3.000 EACH| 32. 72000 98. 16| 44. 96000 134. 88| 42.20000 126. 60
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0012 202- 78515 LUMP| 2175. 20000 2175. 20| 1123. 93000 1123. 93| 1055. 67000 1055. 67
| |

TRAFFI C SI GNAL EQUI PMENT, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 171 -2
TABULATI ON OF BI DS

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON

ENGI NEER S ESTIMATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-0999231 | (2) 35-1136349 | (3) 35-1151771
| HUNT PAVI NG COMPANY, INC. | TSCHUOR, GALE COVPANY, | NC. | CALUVET ASPHALT PAVI NG COWMPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0013 202- 91385 5.000 EACH| 143. 99000 719. 95| 581. 60000 2908. 00| 809. 90000 4049. 50
I NLET, REMOVE | | |
0014 202- 96133 22.600 m | 66. 46000 1502. 00| 70. 69000 1597. 59| 119. 50000 2700. 70
PI PE, REMOVE | | |
0015 203- 02000 1422.000 nB | 23. 72000 33729. 84| 28. 13000 40000. 86| 33. 33000 47395. 26
EXCAVATI ON, COMMVON | | |
0016 203- 02045 184.000 nB | 15. 33000 2820. 72| 41.93000 7715. 12| 25. 19000 4634. 96
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0017 203- 02070 224.000 nB8 | 11. 22000 2513. 28| 40. 03000 8966. 72| 59. 24000 13269. 76
BORROW | | |
0018 205- 02224 425.000 m | 6. 98000 2966. 50| 6. 07000 2579. 75| 5. 70000 2422.50
| | |
0019 205- 02234 2.000 EACH| 89. 25000 178. 50| 84. 29000 168. 58| 79. 20000 158. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0020 205- 02236 3.000 EACH| 78. 75000 236. 25| 84. 29000 252. 87| 79. 20000 237. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0021 205- 02237 2.000 EACH| 73. 50000 147. 00| 84. 29000 168. 58| 79. 20000 158. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0022 206-51230 112.000 n8 | 13. 18000 1476. 16| 25. 84000 2894. 08| 62. 08000 6952. 96
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0023 211-02060 81.000 nB | 24.53000 1986. 93| 40. 95000 3316. 95| 49. 90000 4041. 90
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 303-52308 360.000 My | 17. 41000 6267. 60| 25. 02000 9007. 20| 31. 71000 11415. 60
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 401- 05437 2094.000 My | 42.00000 87948. 00| 44. 96000 94146. 24| 42.36000 88701. 84
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0026 401- 05455 407.000 My | 44.10000 17948. 70| 47.20000 19210. 40| 46. 15000 18783. 05
QC/ QA HVA | NTERMEDI ATE 19.0 nm  MAI NLI NE| | |
0027 401- 05456 821.000 My | 52. 50000 43102. 50| 56. 20000 46140. 20| 54. 14000 4444894
QC/ QA HMA SURFACE 9.5 nm MAI NLI NE | | |
0028 402- 05495 181.000 My | 47. 25000 8552. 25| 50. 58000 9154. 98| 37.92000 6863. 52
HVA WEDGE AND LEVEL | |
0030 601- 06037 2.000 EACH| 577.50000 1155. 00| 730. 55000 1461. 10| 580. 60000 1161. 20
GUARDRAI L END TREATMENT, | | | |
0031 601- 06224 2.000 EACH  25095.00000 50190.00]  29053. 54000 58107.08]  25230. 47000 50460. 94
| MPACT ATTENUATOR, CR, WL, 70 km h | | |
0032 601- 99105 38.100 m | 34. 65000 1320. 17| 44.40000 1691. 64| 34.80000 1325. 88
| |

GUARDRAI L, W BEAM 1. 905 m SPACI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 171 -3
TABULATI ON OF BI DS

PORTLAND CEMENT CONCRETE FOR PATCHI NG
CRC PAVEMENT

ENGI NEER' S ESTIMATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-0999231 | (2) 35-1136349 | (3) 35-1151771
| HUNT PAVI NG COMPANY, INC. | TSCHUOR, GALE COMPANY, |NC. | CALUVET ASPHALT PAVI NG COMPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0033 601- 99123 2.000 EACH| 1942. 50000 3885. 00 2191. 66000 4383.32 1952. 99000 3905. 98
GUARDRAI L TRANSI TI ON, GP |
0034 605- 06120 260.000 m | 40. 14000 10436. 40 69. 96000 18189. 60 63. 12000 16411. 20
CURB, CONCRETE |
0035 605- 06255 449.500 ne | 58. 81000 26435. 10 43.58000 19589. 21 89. 61000 40279. 70
CENTER CURB, D, CONCRETE |
0036 615- 01323 5.000 EACH| 371. 47000 1857. 35 561. 96000 2809. 80 450. 80000 2254. 00
MONUMENT. | DOT CENTERLI NE, | NSTALL
0037 621-01004 1.000 EACH| 682. 50000 682. 50 786. 75000 786. 75 739. 00000 739. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG |
0038 621- 06548 1.500 kg | 47. 25000 70. 88 61. 82000 92.73 58. 10000 87.15
SEED M XTURE, CV
0039 621- 06560 1200.000 12 | 1. 63000 1956. 00 0. 88000 1056. 00 0. 82000 984. 00
MULCHED SEEDI NG, U |
0040 621- 06567 8.000 KL | 1. 05000 8. 40 1. 12000 8. 96 1. 10000 8. 80
WATER |
0041 621- 06575 417.000 ne | 3. 94000 1642. 98 5. 73000 2389. 41 5. 38000 2243. 46
SODDI NG, NURSERY |
0042 702-51863 144.000 EACH| 6. 51000 937. 44 12. 32000 1774.08 10. 56000 1520. 64
FI ELD DRI LLED HOLE | N CONCRETE |
0043 702- 90915 66.500 1B | 397. 32000 26421. 78 375. 81000 24991. 37 279. 80000 18606. 70
CONCRETE, A |
0044 702- 94709 33.000 2 | 139. 63000 4607. 79 448.14000 14788. 62 256. 00000 8448. 00
|
0045 703-51032 1908.000 kg | 1. 49000 2842. 92 1. 18000 2251. 44 2. 33000 4445, 64
REI NFORCI NG STEEL, EPOXY COATED |
0046 715- 05149 6.000 m | 193. 62000 1161. 72 315. 35000 1892. 10 263. 50000 1581. 00
PIPE, TYPE 2, CIRCULAR, 300 nm |
0047 715-41045 1.000 m | 398. 57000 398. 57 976. 77000 976. 77 737. 70000 737.70
PI PE, REI NFORCED CONCRETE, 300 nm |
0048 720- 45045 3.000 EACH| 749. 84000 2249. 52 1260. 20000 3780. 60 1870. 81000 5612. 43
I NLET, J10 |
0049 801- 04308 4.000 EACH| 252. 00000 1008. 00 269. 74000 1078. 96 248. 10000 992. 40
ROAD CLOSURE S| GN ASSEMBLY
0050 801- 06207 2485.000 m | 3.10000 7703. 50 3. 32000 8250. 20 3.27000 8125. 95
TEMPORARY PAVEMENT MARKI NG, REMOVABLE,
100 nm |
0051 801- 06211 4.000 EACH| 118. 13000 472.52 126. 44000 505. 76 105. 60000 422. 40

TEMPORARY PAVEMENT MESSAGE MARKI NG, |

|
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
I
I
I
I
|
I
I
REMOVABLE, LANE | NDI CATI ON ARROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

ENGI NEER' S ESTIMATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1136349 | (3) 35-1151771
| HUNT PAVI NG COMPANY, I|NC. | TSCHUOR, GALE COMPANY, |NC. | CALUVET ASPHALT PAVI NG COMPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0052 801- 06218 63.000 m 18. 38000 1157. 94 19. 67000 1239. 21| 20. 10000 1266. 30

TEMPORARY TRANSVERSE PAVEMENT MARKI NG

I

I I
REMOVABLE, 600 mm |

I

TRANSPORTATI ON OF SALVAGEABLE S| GNAL |
EQUI PVENT |

I
| |
0053 801- 06606 8.000 EACH 63. 00000 504. 00| 67. 44000 539. 52| 105. 60000 844. 80
BARRI CADE, |11B | | |
0054 801- 06640 26.000 EACH| 52. 50000 1365. 00| 56. 20000 1461. 20| 84. 50000 2197. 00
CONSTRUCTI ON SI GN, A | | |
0055 801- 06645 13. 000 EACH| 26. 25000 341. 25| 28.10000 365. 30| 37.00000 481. 00
CONSTRUCTI ON SIGN, B | | |
0056 801-06710 75.000 DAY | 14. 70000 1102. 50| 15. 73000 1179. 75| 21.10000 1582. 50
FLASHI NG ARROW SI GN | | |
0057 801-06775 LUMP| 55000. 00000 55000. 00| 8176. 95000 8176. 95| 35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | |
0058 802- 02489 9.700 m | 34. 38000 333. 49| 22. 48000 218. 06| 21.10000 204. 67
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0059 802-76025 4.200 nm2 | 143. 55000 602. 91| 337.18000 1416. 16| 316. 70000 1330. 14
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0060 805-01583 17.000 m | 37.79000 642. 43| 20. 23000 343. 91| 19. 00000 323.00
CONDUI T, STEEL, GALVANIZED, 1 RACEWAY, | | |
NON PAVED, 50 mm | | |
0061 805-01584 177.000 m | 36. 82000 6517. 14| 21. 35000 3778. 95| 20. 06000 3550. 62
CONDUI T, STEEL, GALVANI ZED, 1 RACEWAY, | | |
PAVED, 50 mm | | |
0062 805-01585 8.000 m | 74.93000 599. 44| 56. 20000 449. 60| 52. 80000 422. 40
CONDUI T, STEEL, GALVANI ZED, 2 RACEWAY, | | |
NON PAVED, 50 mm | | |
0063 805-01588 4.000 m | 154. 33000 617. 32| 78.67000 314. 68| 73.90000 295. 60
CONDUI T, STEEL, GALVANI ZED, 4 RACEWAY, | | |
NON PAVED, 50 mm | | |
0064 805-01589 4.000 m | 190. 43000 761. 72| 84.29000 337. 16| 79. 20000 316. 80
CONDUI T, STEEL, GALVANI ZED, 5 RACEWAY, | | |
NON PAVED, 50 mm | | |
0065 805-01816 8. 000 EACH| 1465. 76000 11726. 08| 561. 96000 4495. 68| 527. 80000 4222. 40
SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 nm | | |
0066 805-01842 1. 000 EACH| 762. 03000 762. 03| 730. 55000 730. 55| 686. 20000 686. 20
HANDHOLE, SI GNAL | | |
0067 805-02087 LUMP| 434.88000 434. 88| 280. 98000 280. 98| 263. 90000 263. 90
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 171 -5
TABULATI ON OF BI DS

ENGI NEER' S ESTIMATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-0999231 | (2) 35-1136349 | (3) 35-1151771
| HUNT PAVI NG COMPANY, I|NC. | TSCHUOR, GALE COMPANY, |NC. | CALUVET ASPHALT PAVI NG COMPA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0068 805- 03596 399.000 m 8. 34000 3327. 66 5. 62000 2242. 38| 5. 28000 2106. 72

|
SI GNAL | NTERCONNECT CABLE, 6c, TW STED |
PAI R, COPPER |
|
I

|
| |
0069 805- 78100 2.000 EACH 11350. 68000 22701.36]  14049.10000 28098.20|  13195. 85000 26391. 70
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | | |
0070 805- 78205 12.000 EACH| 381. 38000 4576. 56| 460. 81000 5529. 72| 432.80000 5193. 60
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AMBER, GREEN | | |
0071 805- 78230 2.000 EACH| 602. 06000 1204. 12| 730. 55000 1461. 10| 686. 20000 1372. 40
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AMVBER, GREEN, AMBER ARROW GREEN ARROW | |
0072 805- 78415 8.000 EACH| 951. 86000 7614. 88| 786. 75000 6294. 00| 739. 00000 5912. 00
SPAN, CATENARY, AND TETHER | | |
0073 805- 78420 6.000 EACH| 226. 12000 1356. 72| 280. 98000 1685. 88| 263. 90000 1583. 40
DI SCONNECT HANGER | | |
0074 805- 78445 2.000 EACH| 311. 68000 623. 36| 505. 77000 1011. 54| 475. 10000 950. 20
SI GNAL SERVI CE | | |
0075 805- 78465 38.000 m | 6. 48000 246. 24| 5. 62000 213. 56| 5. 30000 201. 40
SI GNAL CABLE, 2C 8GA. | | |
0076 805- 78470 731.000 m | 0. 35000 255. 85| 0. 59000 431. 29| 0. 53000 387.43
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0077 805- 78485 190.000 m | 7. 75000 1472. 50| 3. 93000 746. 70| 3. 69000 701. 10
SI GNAL CABLE, 5C 14GA. | | |
0078 805- 78490 30.000 m | 7.61000 228. 30| 4.50000 135. 00| 4.20000 126. 00
SI GNAL CABLE, 7C 14GA. | | |
0079 805- 78500 309.000 m | 8. 72000 2694. 48| 5. 62000 1736. 58| 5. 28000 1631. 52
SI GNAL CABLE, 11C 14GA. | | |
0080 805- 78510 849.000 m | 3. 38000 2869. 62| 3. 65000 3098. 85| 3. 43000 2912. 07
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0081 805- 78795 258.000 m | 20. 25000 5224. 50| 22. 48000 5799. 84| 21.11000 5446. 38
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0082 805- 78925 1.000 EACH| 940. 46000 940. 46| 561. 96000 561. 96| 527. 80000 527. 80
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0083 805- 81032 8.000 EACH| 2383. 97000 19071. 76| 3484. 18000 27873. 44| 3272. 57000 26180. 56
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0084 805- 92951 2.000 EACH| 304. 64000 609. 28| 224. 79000 449. 58| 211. 10000 422.20
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0085 805- 95524 4.000 EACH| 210. 00000 840. 00| 224. 79000 899. 16| 211. 10000 844. 40
HANDHOLE COVER | | |
0086 807- 98690 4.000 EACH| 420. 00000 1680. 00| 168. 59000 674. 36| 158. 40000 633. 60
| |

HANDHOLE ADJUSTED TO GRADE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

CONTRACT 1D
DI STRI CT

R -24556-A
GREENFI ELD DI STRI CT

ROUTE :
COUNTI ES :

DATE :
PAGE :

10/ 18/ 99
171 -6

86th ST
MARI ON

ENG NEER' S ESTI MATE: $ 601, 075. 74

CALL ORDER 171

LETTI NG DATE : 10/13/99 10:00 AM

SET- ASI DE
|

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
0087 808-06711 264.000 m

LI NE, PAINT, BROKEN, WHI TE, 100 nm

|
0088 808- 06713 1441.000 m |
LINE, PAINT, SOLID, WHI TE, 100 nm |
0089 808- 06714 832.000 m |
LINE, PAINT, SOLID, YELLOWN 100 nm |
0090 808- 75297 60.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 600nm |
0091 808- 75320 7.000 EACH
I

PAVEMENT MESSAGE MARKI NGS
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

LI NE, REMOVE
SECTI ON TOTALS

0092 808- 75325 7.000 EACH
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY)
0093 406- 05520 7.400 My
ASPHALT FOR TACK COAT |
0094 801- 06198 50.000 DAY
PATROLLER |
0095 808- 06716 400.000 m |
I
I

(1) 35-0999231 | (2) 35-1136349

| (3) 35-1151771

HUNT PAVI NG COMPANY, | NC. | TSCHUOR, GALE COMPANY, I NC. | CALUMET ASPHALT PAVI NG COVPA
UNI'T PRI CE ANEUNTI UNI T PRI CE ANDUNTI UNI'T PRI CE AMOUNT
o 0.as000 11616 0.47000 12408 0.87000  229.68

0. 44000 634.04I 0.47000 677 27I 0. 87000 1253. 67
0. 44000 366.08I 0.47000 391 O4I 0. 87000 723. 84
14.18000 850.80I 15. 17000 910 ZOI 11. 30000 678. 00

I I
57. 75000 404.25I 61. 82000 432.74I 58. 10000 406. 70
I I
78. 75000 551.25I 84.29000 590.03I 68. 60000 480. 20
I I
157.50000 1165.50I 168. 59000 1247.57I 696. 90000 5157. 06
400. 75000 20037.50I 449. 57000 22478.50I 422.30000 21115. 00
1.31000 524.00I 1. 40000 560.00I 1.74000 696. 00
$ 628,062.23I $ 660,846.4OI $ 664, 125. 80
""""""" s 62806223 s e60.8as.a0 s e6a 125 80



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
CULVERT PI PE PROTECTI ON

ENGI NEER' S ESTIMATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-0918397 | (5) 35-1212938 | (6) 35-1917625
| RIETH RI LEY CONSTRUCTI ON COM ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTORS, L.P
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
SECTI ON 0001  AUXI LI ARY LANES CONSTRUCTI ON
I I I
0001 105- 01925 6.000 MOS | 2200. 00000 13200. 00| 750. 00000 4500. 00| 3309. 21000 19855. 26
FIELD OFFICE, 51.1 n2 |
0002 105- 06845 LUMP|  11800. 00000 11800. 00|  12000. 00000 12000. 00|  11104. 93000 11104. 93
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  21205. 95000 21205.95]  40000. 00000 40000. 00|  38360. 00000 38360. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | |
0004 202- 02240 754.000 2 | 20. 00000 15080. 00| 16. 00000 12064. 00| 32. 12000 24218. 48
PAVEMENT, REMOVE | |
0005 202- 02241 18.000 m | 28.00000 504. 00| 5. 80000 104. 40| 103. 05000 1854. 90
GUARDRAI L, REMOVE | |
0006 202- 02272 3.000 m | 42.00000 126. 00| 105. 00000 315. 00| 51. 42000 154. 26
PAVED SI DE DI TCH, REMOVE | | |
0007 202- 02278 514.000 m | 13. 00000 6682. 00| 14. 00000 7196. 00| 12. 89000 6625. 46
CURB, CONCRETE, REMOVE | |
0008 202- 60815 150.000 m | 50. 00000 7500. 00| 25. 00000 3750. 00| 22. 64000 3396. 00
CENTER CURB, REMOVE | |
0009 202- 60820 7955.000 12 | 1. 65000 13125. 75| 1. 40000 11137. 00| 1. 65000 13125. 75
SURFACE M LLI NG, ASPHALT | |
0010 202- 60822 319.000 n2 | 2.00000 638. 00| 3. 20000 1020. 80| 2. 14000 682. 66
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | |
0011 202- 74045 3.000 EACH| 42.00000 126. 00| 45. 00000 135. 00| 48. 42000 145. 26
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0012 202- 78515 LUMP| 1050. 00000 1050. 00| 1200. 00000 1200. 00| 3111. 49000 3111. 49
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0013 202- 91385 5.000 EACH| 500. 00000 2500. 00| 410. 00000 2050. 00| 236. 16000 1180. 80
I NLET, REMOVE | |
0014 202- 96133 22.600 m | 70. 00000 1582. 00| 280. 00000 6328. 00| 122. 07000 2758. 78
PI PE, REMOVE | |
0015 203- 02000 1422.000 1B | 30. 00000 42660. 00| 19. 00000 27018. 00| 37.59000 53452. 98
EXCAVATI ON, COMVON | |
0016 203- 02045 184.000 nB | 30. 00000 5520. 00| 19. 00000 3496. 00| 24.54000 4515. 36
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0017 203- 02070 224.000 nB8 | 33.00000 7392. 00| 19. 00000 4256. 00| 30. 42000 6814. 08
BORROW | | |
0018 205- 02224 425.000 m | 6. 00000 2550. 00| 6. 60000 2805. 00| 5. 68000 2414. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |
0019 205- 02234 2.000 EACH| 78. 00000 156. 00| 85. 00000 170. 00 78. 95000 157. 90
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 171 -8
TABULATI ON OF BI DS

ENGI NEER' S ESTIMATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-0918397 | (5) 35-1212938 | (6) 35-1917625
| RIETH RI LEY CONSTRUCTI ON COM ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTORS, L.P
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0020 205- 02236 3.000 EACH| 78. 00000 234. 00 85. 00000 255. 00| 78. 95000 236. 85

TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |
0021 205-02237 2.000 EACH| 78. 00000 156. 00

|
| |
| 95. 00000 190. 00| 78. 95000 157. 90
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0022 206-51230 112.000 nB | 260. 00000 29120. 00| 45. 00000 5040. 00| 43. 26000 4845. 12
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0023 211- 02060 81.000 nB8 | 35. 00000 2835. 00| 30. 00000 2430. 00| 17. 39000 1408. 59
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 303-52308 360.000 My | 19. 00000 6840. 00| 21. 00000 7560. 00| 30. 85000 11106. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 401- 05437 2094.000 My | 40. 00000 83760. 00| 42.00000 87948. 00| 45. 00000 94230. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0026 401- 05455 407.000 My | 42.00000 17094. 00| 44.00000 17908. 00| 54. 00000 21978. 00
QC/ QA HVA | NTERMEDI ATE 19.0 nm  MAI NLI NE| | |
0027 401- 05456 821.000 My | 50. 00000 41050. 00| 52. 00000 42692. 00| 69. 00000 56649. 00
QC/ QA HMA SURFACE 9.5 nm MAI NLI NE | | |
0028 402- 05495 181.000 My | 45. 00000 8145. 00| 47.00000 8507. 00| 65. 00000 11765. 00
HVA WEDGE AND LEVEL | | |
0030 601- 06037 2.000 EACH| 600. 00000 1200. 00| 600. 00000 1200. 00| 578. 93000 1157. 86
GUARDRAI L END TREATMENT, | | | |
0031 601- 06224 2.000 EACH  26000. 00000 52000.00]  25000. 00000 50000. 00|  25157. 14000 50314. 28
| MPACT ATTENUATOR, CR, WL, 70 km h | | |
0032 601- 99105 38.100 m | 36. 00000 1371. 60| 35. 00000 1333. 50| 34. 74000 1323. 59
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 601- 99123 2.000 EACH| 2000. 00000 4000. 00| 2000. 00000 4000. 00| 1947. 31000 3894. 62
GUARDRAI L TRANSI TI ON, GP | | |
0034 605- 06120 260.000 m | 80. 00000 20800. 00| 44.00000 11440. 00| 52. 63000 13683. 80
CURB, CONCRETE | | |
0035 605- 06255 449.500 ne | 64. 00000 28768. 00| 115. 00000 51692. 50| 86. 72000 38980. 64
CENTER CURB, D, CONCRETE | | |
0036 615- 01323 5.000 EACH| 415. 00000 2075. 00| 65. 00000 325. 00| 1123. 44000 5617. 20
MONUMENT. | DOT CENTERLI NE, | NSTALL | | |
0037 621-01004 1.000 EACH| 735. 00000 735. 00| 730. 00000 730. 00| 736. 82000 736. 82
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06548 1.500 kg | 58. 00000 87. 00| 58. 00000 87. 00| 57.89000 86. 84
SEED M XTURE, CV | | |
0039 621- 06560 1200.000 n2 | 1. 00000 1200. 00| 0. 85000 1020. 00| 0. 82000 984. 00
I | I

MULCHED SEEDI NG, U



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 171 -9
TABULATI ON OF BI DS

SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |

ENGI NEER S ESTI MATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-0918397 | (5) 35-1212938 | (6) 35-1917625
| RIETH RI LEY CONSTRUCTI ON COM ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTORS, L.P
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ S oS
0040 621- 06567 8.000 kL | 1. 00000 8. 00| 1. 10000 8. 80| 1. 05000 8. 40
WATER [ | |
0041 621- 06575 417.000 n2 | 5. 50000 2293. 50| 5. 30000 2210. 10| 5.37000 2239. 29
SODDI NG, NURSERY [ [
0042 702-51863 144.000 EACH| 12. 60000 1814. 40| 7.00000 1008. 00| 10. 53000 1516. 32
FI ELD DRI LLED HOLE I N CONCRETE [ [
0043 702-90915 66.500 nB | 500. 00000 33250. 00| 530. 00000 35245. 00| 307. 17000 20426. 81
CONCRETE, A [ [
0044 702- 94709 33.000 n2 | 200. 00000 6600. 00| 190. 00000 6270. 00| 255. 26000 8423.58
PORTLAND CEMENT CONCRETE FOR PATCHI NG | | [
CRC PAVENENT | | |
0045 703-51032 1908.000 kg | 2. 30000 4388. 40| 1. 90000 3625. 20| 2.33000 4445, 64
REI NFORCI NG STEEL, EPOXY COATED | | |
0046 715-05149 6.000 m | 190. 00000 1140. 00| 260. 00000 1560. 00| 435. 63000 2613. 78
PI PE, TYPE 2, CI RCULAR, 300 mm | | |
0047 715-41045 1.000 m | 500. 00000 500. 00| 500. 00000 500. 00| 1025. 32000 1025. 32
Pl PE, REI NFORCED CONCRETE, 300 mm | |
0048 720- 45045 3.000 EACH| 1400. 00000 4200. 00| 1100. 00000 3300. 00| 1372. 85000 4118.55
I NLET, J10 | | |
0049 801- 04308 4.000 EACH| 252. 00000 1008. 00| 260. 00000 1040. 00| 252. 63000 1010. 52
ROAD CLOSURE S| GN ASSEMBLY | | |
0050 801- 06207 2485.000 m | 3. 00000 7455. 00| 3. 25000 8076. 25| 3.11000 7728. 35
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ | [
0051 801-06211 4.000 EACH| 118. 00000 472. 00| 120. 00000 480. 00| 118. 42000 473. 68
TEMPORARY PAVEMENT MESSAGE MARKI NG, [ | [
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0052 801-06218 63.000 m | 18. 00000 1134. 00| 18. 00000 1134. 00| 18. 42000 1160. 46
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
REMOVABLE, 600 nm | | [
0053 801- 06606 8.000 EACH| 62. 00000 496. 00| 80. 00000 640. 00| 63. 16000 505. 28
BARRI CADE, |11B | | [
0054 801- 06640 26.000 EACH| 53. 00000 1378. 00| 70. 00000 1820. 00| 52. 63000 1368. 38
CONSTRUCTI ON SIGN, A [ | [
0055 801- 06645 13.000 EACH| 26. 00000 338. 00| 33. 00000 429. 00| 26. 32000 342. 16
CONSTRUCTI ON SIGN, B [ | [
0056 801- 06710 75.000 DAY | 15. 00000 1125. 00| 15. 00000 1125. 00| 14. 74000 1105. 50
FLASHI NG ARROW S| GN | | |
0057 801- 06775 LUMP| 35000. 00000 35000. 00| 76000. 00000 76000. 00| 62081. 37000 62081. 37
MAI NTAI NI NG TRAFFI C | | |
0058 802- 02489 9.700 m | 22. 00000 213. 40| 37. 00000 358. 90| 38. 95000 377.82
| |
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 171 -10
TABULATI ON OF BI DS

ENGI NEER S ESTIMATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-0918397 | (5) 35-1212938 | (6) 35-1917625
| RIETH RI LEY CONSTRUCTI ON COM ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTORS, L.P
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0059 802- 76025 4.200 ne | 315. 00000 1323. 00| 162. 00000 680. 40| 172. 63000 725. 05
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0060 805- 01583 17.000 m | 19. 00000 323. 00| 19. 00000 323. 00| 46. 71000 794. 07
CONDUI T, STEEL, GALVANI ZED, 1 RACEWAY, | | |
NON PAVED, 50 nm | | |
0061 805- 01584 177.000 m | 20. 00000 3540. 00| 21. 00000 3717. 00| 49. 47000 8756. 19
CONDUI T, STEEL, GALVANI ZED, 1 RACEWAY, | | |
PAVED, 50 nm | | |
0062 805- 01585 8.000 m | 52. 00000 416. 00| 52. 00000 416. 00| 64. 21000 513. 68
CONDUI T, STEEL, GALVANI ZED, 2 RACEWAY, | | |
NON PAVED, 50 nm | | |
0063 805- 01588 4.000 m | 73. 00000 292. 00| 73. 00000 292. 00| 108. 42000 433. 68
CONDUI T, STEEL, GALVANI ZED, 4 RACEWAY, | | |
NON PAVED, 50 nm | | |
0064 805- 01589 4.000 m | 79. 00000 316. 00| 78. 00000 312. 00| 143. 15000 572. 60
CONDUI T, STEEL, GALVANI ZED, 5 RACEWAY, | | |
NON PAVED, 50 nm | | |
0065 805- 01816 8.000 EACH| 525. 00000 4200. 00| 530. 00000 4240. 00| 669. 45000 5355. 60
SI GNAL SUPPORT FOUNDATI ON, 900 rm X 900 | | |
nm X 2500 mm | | |
0066 805- 01842 1.000 EACH| 682. 00000 682. 00| 685. 00000 685. 00| 796. 82000 796. 82
HANDHOLE, SI GNAL | | |
0067 805- 02087 LUMP| 262. 00000 262. 00| 300. 00000 300. 00| 454. 72000 454.72
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0068 805- 03596 399.000 m | 5. 50000 2194. 50| 5. 30000 2114. 70| 5. 53000 2206. 47
SI GNAL | NTERCONNECT CABLE, 6¢c, TW STED | | |
PAIR, COPPER | | |
0069 805- 78100 2.000 EACH  13000.00000 26000.00]  13100. 00000 26200.00]  11660. 71000 23321. 42
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | |
PHASE | | |
0070 805- 78205 12.000 EACH| 430. 00000 5160. 00| 435. 00000 5220. 00| 428. 41000 5140. 92
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMVBER, GREEN | | |
0071 805- 78230 2.000 EACH| 682. 00000 1364. 00| 685. 00000 1370. 00| 679. 98000 1359. 96
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0072 805- 78415 8.000 EACH| 735. 00000 5880. 00| 740. 00000 5920. 00| 1411. 54000 11292. 32
SPAN, CATENARY, AND TETHER | | |
0073 805- 78420 6.000 EACH| 262. 00000 1572. 00| 265. 00000 1590. 00| 230. 52000 1383. 12
| |

DI SCONNECT HANGER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 171 -11
TABULATI ON OF BI DS

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

ENGI NEER' S ESTIMATE: $ 601, 075. 74 ROUTE : 86th ST
CALL ORDER : 171 CONTRACT ID : R -24556-A COUNTI ES : MARI ON
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-0918397 | (5) 35-1212938 | (6) 35-1917625
| RIETH RI LEY CONSTRUCTI ON COM ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTORS, L.P
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0074 805- 78445 2.000 EACH| 472.00000 944. 00| 475. 00000 950. 00| 448. 41000 896. 82
SI GNAL SERVI CE | | |
0075 805- 78465 38.000 m | 5. 25000 199. 50| 5.20000 197. 60| 5. 89000 223.82
SI GNAL CABLE, 2C 8GA. | | |
0076 805- 78470 731.000 m | 0. 55000 402. 05] 0. 55000 402. 05| 1.39000 1016. 09
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0077 805- 78485 190.000 m | 3.70000 703. 00| 3. 70000 703. 00| 3. 68000 699. 20
SI GNAL CABLE, 5C 14GA. | | |
0078 805- 78490 30.000 m | 4.30000 129. 00| 4. 25000 127. 50| 4.19000 125. 70
SI GNAL CABLE, 7C 14GA. | | |
0079 805- 78500 309.000 m | 5. 30000 1637. 70| 5.30000 1637. 70| 4.32000 1334. 88
SI GNAL CABLE, 11C 14GA. | | |
0080 805- 78510 849.000 m | 3. 40000 2886. 60| 3. 40000 2886. 60| 2. 48000 2105. 52
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0081 805- 78795 258.000 m | 21. 00000 5418. 00| 21. 50000 5547. 00| 26. 53000 6844. 74
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0082 805- 78925 1.000 EACH| 525. 00000 525. 00| 530. 00000 530. 00| 726. 29000 726. 29
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0083 805- 81032 8.000 EACH| 3255. 00000 26040. 00| 3300. 00000 26400. 00| 2642. 03000 21136. 24
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0084 805- 92951 2.000 EACH| 210. 00000 420. 00| 220. 00000 440. 00| 251. 57000 503. 14
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0085 805- 95524 4.000 EACH| 210. 00000 840. 00| 220. 00000 880. 00| 294. 73000 1178. 92
HANDHOLE COVER | | |
0086 807- 98690 4.000 EACH| 157. 50000 630. 00| 160. 00000 640. 00| 285. 26000 1141. 04
HANDHOLE ADJUSTED TO GRADE | | |
0087 808- 06711 264.000 m | 0. 45000 118. 80| 0. 45000 118. 80| 0. 44000 116. 16
LI NE, PAINT, BROKEN, WHI TE, 100 nm | | |
0088 808- 06713 1441.000 m | 0. 45000 648. 45| 0. 45000 648. 45| 0. 44000 634. 04
LINE, PAINT, SOLID, WHI TE, 100 nm | |
0089 808- 06714 832.000 m | 0. 45000 374. 40| 0. 45000 374. 40| 0. 44000 366. 08
LINE, PAINT, SOLID, YELLON 100 nm | | |
0090 808- 75297 60.000 m | 14. 00000 840. 00| 14. 10000 846. 00| 14. 21000 852. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0091 808- 75320 7.000 EACH| 57. 00000 399. 00| 58. 00000 406. 00| 57. 89000 405. 23
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0092 808- 75325 7.000 EACH| 78. 00000 546. 00| 79. 00000 553. 00| 78. 95000 552. 65
| |
| I



ENGI NEER' S ESTI MATE: $ 601, 075. 74
CALL ORDER 171
LETTI NG DATE : 10/13/99 10:00 AM
SET- ASI DE :
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0093 406- 05520 7.400 My
ASPHALT FOR TACK COAT
0094 801-06198 50. 000 DAY
PATROLLER
0095 808-06716 400.000 m

LI NE, REMOVE
SECTI ON TOTALS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 18/ 99
PAGE : 171 -12
TABULATI ON OF BI DS
ROUTE : 86th ST
CONTRACT ID : R -24556-A COUNTI ES : MARI ON
DI STRI CT GREENFI ELD DI STRI CT
(4) 35-0918397 (5) 35-1212938 | (6) 35-1917625
RI ETH RILEY CONSTRUCTI ON COM ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTORS, L.P
I I
UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
____________________________ e
150. 00000 1110. 00| 265. 00000 1961. 00| 178. 00000 1317. 20
I I
360. 00000 18000. 00| 360. 00000 18000. 00| 450. 67000 22533. 50
I I
1. 30000 520. 00| 1. 30000 520. 00| 1. 44000 576. 00
I I
$ 674, 538. 00| $ 696, 882. 65| $ 762, 448. 15
____________________________ e
$ 674, 538. 00| $ 696, 882. 65| $ 762, 448. 15



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 181 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 181 CONTRACT ID : R -24571-A COUNTI ES : MONTGOMERY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9954028
SET- ASI DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,353,526.70 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG, | NC. $ 1,483,138.90 109. 5758%
3 35-1381845 HARVEY, GEORGE R. & SON, | NC. $ 1,532,197.02 113. 2003%
4 35-1636776 LI NKEL COMPANY | RREGULAR BI D $ 1,551,600.80 114. 6339%
5 35- 0918397 RI'ETH RI LEY CONSTRUCTI ON COMPANY, | NC. $ 1,740,778.19 128.6105%
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 35, 362. 84 ROUTE : 237
CALL ORDER © 191 CONTRACT ID : R -24723-A COUNTI ES : PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 03/01/00 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 095100G
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
1 35-0958970 LUTGRI NG BROTHERS, | NC. $ 19, 922. 83 100. 0000%
2 35-1924539 LANGENFELD WRECKI NG, | NC. $ 22, 400. 72 112. 4374%
3  35-1817574 YARDBERRY LANDSCAPE COMPANY $ 28,190. 15 141. 4967%
4  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 28, 748. 88 144.3011%
5 35-1714030 M LES EXCAVATI NG, | NC. $ 29, 393. 64 147.5374%
6 35-1763075 NAAS BROTHERS TRUCKI NG, | NC. $ 34,924.01 175. 2964%
7  35-1770090 GRUBB EXCAVATI NG, | NC. $ 36, 468. 25 183. 0475%
8  35-2064912 B & P CONSTRUCTI ON $ 36, 874. 28 185. 0855%
9 35-1636776 LI NKEL COMPANY $ 82, 500. 00 414.0977%
| (1) 35-0958970 | (2) 35-1924539 | (3) 35-1817574
| LUTGRI NG BROTHERS, | NC. | LANGENFELD WRECKI NG, | NC. | YARDBERRY LANDSCAPE COMPANY
LINE NO / | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T T T
SECTI ON 0001  DEMOLI TI ON OF HOUSES AAND BUI LDI NGS
I I I
0001 202- 03000 LUMP| 4000. 00000 4000. 00| 3300. 00000 3300. 00| 5500. 00000 5500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 5 I I I
0002 202- 03000 LUMP| 4500. 00000 4500. 00| 5100. 00000 5100. 00| 6500. 00000 6500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 [ |
0003 202- 03000 LUMP| 3500. 00000 3500. 00| 5400. 00000 5400. 00| 7000. 00000 7000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 87 | |
0004 202- 03000 LUMP| 4800. 00000 4800. 00| 4850. 00000 4850. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 I I I
0005 621-01004 1.000 EACH| 420. 00000 420. 00| 900. 00000 900. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0006 621-06545 1.800 Mg | 530. 00000 954. 00| 300. 00000 540. 00| 500. 00000 900. 00
FERTI LI ZER | | |
0007 621- 06553 136.080 kg | 6. 60000 898. 13| 9. 00000 1224. 72| 5. 00000 680. 40
SEED M XTURE, R [ | |
0008 621- 06565 1.810 My | 470. 00000 850. 70| 600. 00000 1086. 00| 475. 00000 859. 75
MULCHI NG MATERI AL [ | |
SECTI ON TOTALS | $ 19, 922. 83| $ 22, 400. 72| $ 28, 190. 15
------------------------------------------ L e N N N N N N NN N NS

CONTRACT TOTALS | $ 19, 922. 83| $ 22, 400. 72| $ 28,190. 15
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ENGI NEER' S ESTI MATE: $ 35, 362. 84 ROUTE : 237
CALL ORDER : 191 CONTRACT ID : R -24723-A COUNTI ES : PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (4) 35-2070195 | (5) 35-1714030 | (6) 35-1763075
| ALPHA EXCAVATI NG & LANDSCAPI | M LES EXCAVATI NG, | NC. | NAAS BROTHERS TRUCKI NG, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo

SECTI ON 0001 DEMOLI TI ON OF HOUSES AAND BUI LDI NGS
I

I I

0001 202- 03000 LUMP| 6650. 00000 6650. 00| 6400. 00000 6400. 00| 8900. 00000 8900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 | | |

0002 202- 03000 LUMP| 6650. 00000 6650. 00| 5700. 00000 5700. 00| 7800. 00000 7800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 | |

0003 202- 03000 LUMP| 6650. 00000 6650. 00| 6100. 00000 6100. 00| 7900. 00000 7900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 87 | | |

0004 202- 03000 LUMP| 6650. 00000 6650. 00| 7300. 00000 7300. 00| 8800. 00000 8800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 I I I

0005 621-01004 1.000 EACH| 600. 00000 600. 00| 650. 00000 650. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0006 621- 06545 1.800 My | 250. 00000 450. 00| 590. 00000 1062. 00| 222.22000 400. 00
FERTI LI ZER | | |

0007 621- 06553 136.080 kg | 4.75000 646. 38| 8. 65000 1177. 09| 2. 80000 381.02
SEED M XTURE, R | | |

0008 621- 06565 1.810 My | 250. 00000 452. 50| 555. 00000 1004. 55| 134. 25000 242.99
MULCHI NG MATERI AL | | |

SECTI ON TOTALS | $ 28, 748. 88| $ 29, 393. 64| $ 34,924. 01
------------------------------------------ o o o e e e et e o e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e e oo e
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ENGI NEER' S ESTI MATE: $ 35, 362. 84 ROUTE : 237
CALL ORDER : 191 CONTRACT ID : R -24723-A COUNTI ES : PERRY
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE
| (7) 35-1770090 | (8) 35-2064912 | (9) 35-1636776
| GRUBB EXCAVATI NG, | NC. | B & P CONSTRUCTI ON | LI NKEL COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo

SECTI ON 0001 DEMOLI TI ON OF HOUSES AAND BUI LDI NGS

I
0001 202-03000 LUWP| 7000. 00000 7000. 00

I I
| 7906. 00000 7906.00]  20000. 00000 20000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 | | |
0002 202- 03000 LUMP| 9500. 00000 9500. 00| 9026. 00000 9026.00]  20000. 00000 20000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 | |
0003 202- 03000 LUMP| 7500. 00000 7500. 00| 8466. 00000 8466.00]  20000. 00000 20000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 87 | | |
0004 202- 03000 LUMP| 8500. 00000 8500. 00| 9586. 00000 9586.00]  20000. 00000 20000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 I I I
0005 621-01004 1.000 EACH| 650. 00000 650. 00| 700. 00000 700. 00| 1010. 76000 1010. 76
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0006 621- 06545 1.800 My | 600. 00000 1080. 00| 350. 00000 630. 00| 500. 00000 900. 00
FERTI LI ZER | | |
0007 621- 06553 136.080 kg | 8. 80000 1197. 50| 3. 00000 408. 24| 3. 00000 408. 24
SEED M XTURE, R | | |
0008 621- 06565 1.810 My | 575. 00000 1040. 75| 84. 00000 152. 04| 100. 00000 181. 00
MULCHI NG MATERI AL | | |
SECTI ON TOTALS | $ 36, 468. 25| $ 36, 874. 28| $ 82, 500. 00
------------------------------------------ o o o e e e et e o e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e e oo e



ENG NEER' S ESTI MATE: NONE BELOW
CALL ORDER © 201

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS
ROUTE : US 41

CONTRACT ID : R -24726-A COUNTI ES : VI GO

DATE : 10/18/99
PAGE : 201 -1

LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 06/15/00 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D

1 35-1817574 YARDBERRY LANDSCAPE COMPANY $ 81, 759. 49 100. 0000%
2 35- 0734255 WABASH VALLEY ASPHALT COVPANY, | NC. $ 92, 328. 23 112. 9266%
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ENGI NEER' S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER © 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 09/15/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 6602006
6602005
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BI D LOW BI D
1  35-1374866 PRI MCO, | NC. $ 9,860,481.70 100. 0000%
2 34-0907180 WAGNER, E.S. COMPANY $ 9,995, 968.59 101. 3740%
3 35-1315965 FOX CONTRACTORS CORPORATI ON $ 10, 150, 800. 05 102. 9442%
4  35-1139301 E & B PAVING, | NC. $ 10, 315, 416. 13 104. 6137%
5  38-1894432 | AFRATE, ANGELO CONSTRUCTI ON COMPANY $ 10, 445, 273. 31 105. 9306%
6 35-1875662 CRI DER & CRIDER, | NC. $ 10,570, 834. 48 107. 2040%
7 34-4272670 JOHNSON, S.E. COVPANIES, | NC. $ 10, 837, 442. 95 109. 9078%
8  34-4456871 M LLER BROS. CONSTR., I NC. $ 10, 855, 178. 57 110. 0877%
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI T PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o e o e e e e e o e e e et e e e e o e e e e e e e e et o e e e e e e e e eeeee o —aaoon
SECTI ON 0001  ROAD AND BRI DGE CONSTRUCTI ON
I | I
0001 105- 01925 24.000 MOS | 350. 00000 8400. 00| 2500. 00000 60000. 00| 300. 00000 7200. 00
FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  13313.77000 13313.77| 165000. 00000 165000. 00|  102900. 00000 102900. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 108- 01614 LUMP| 8860. 00000 8860.00|  10000. 00000 10000. 00|  11000. 00000 11000. 00
PARTNERI NG OVERHEAD | |
0004 110- 01001 LUMP|  445524. 00000 445524.00] 493000. 00000 493000. 00| 400000. 00000 400000. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | |
0005 201-52370 LUMP|  42235.87000 42235.87|  94000. 00000 94000. 00|  36000. 00000 36000. 00
CLEARI NG RI GHT OF WAY | | |
0006 202- 02241 1538.000 LFT | 1. 50000 2307. 00| 1.50000 2307. 00| 1. 55000 2383. 90
GUARDRAI L, REMOVE | | |
0007 202- 02273 619. 700 SYS | 4.50000 2788. 65| 7.00000 4337. 90| 4.50000 2788. 65
CENTER CURB, CONCRETE, REMOVE | | |
0008 202- 03000 LUMP| 2500. 00000 2500.00|  11000. 00000 11000. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | | |
0009 202- 03000 LUNP| 2500. 00000 2500. 00| 8500. 00000 8500. 00| 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 22 | | |
0010 202- 94793 710.000 LFT | 3.51000 2492. 10| 8. 00000 5680. 00| 3. 50000 2485. 00
| | |

BARRI ER, MEDI AN, CONCRETE, REMOVE
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ENGI NEER' S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0011 203- 02000 344731.000 CYS | 4.00000 1378924. 00| 2.70000 930773. 70| 4.00000 1378924. 00
EXCAVATI ON, COMVON | | |
0012 203- 02045 58641. 000 CYS | 0.10000 5864. 10| 2.50000 146602. 50| 0.10000 5864. 10
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0013 203-51223 557.000 CYS | 3. 67000 2044. 19| 9. 00000 5013. 00| 4.00000 2228. 00
EXCAVATI ON, WATERWAY | | |
0014 205-02224 4105. 000 LFT | 1. 55000 6362. 75| 1. 70000 6978. 50| 2.00000 8210. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0015 205- 02226 400.000 LFT | 10. 00000 4000. 00| 10. 00000 4000. 00| 1. 00000 400. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | | |
0016 205- 02228 204.000 LFT | 20. 76000 4235. 04| 10. 00000 2040. 00| 20. 76000 4235. 04
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |
0017 205- 02229 7235.000 LFT | 2. 05000 14831. 75| 2. 05000 14831. 75| 1. 00000 7235. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0018 205- 02231 3628.000 LFT | 12. 00000 43536. 00| 9. 50000 34466. 00| 12. 00000 43536. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | | |
0019 205- 02232 1.000 CYS | 100. 00000 100. 00| 50. 00000 50. 00| 100. 00000 100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0020 205- 02234 23.000 EACH| 55. 00000 1265. 00| 55. 00000 1265. 00| 55. 00000 1265. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0021 205- 02236 3.000 EACH| 60. 00000 180. 00| 60. 00000 180. 00| 55. 00000 165. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0022 205- 02237 23.000 EACH| 35. 00000 805. 00| 35. 00000 805. 00| 55. 00000 1265. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0023 205- 02770 2340.000 SYS | 1. 55000 3627. 00| 1. 55000 3627. 00| 1. 80000 4212.00
EROSI ON CONTROL BLANKET | | |
0024 211- 02060 6794.100 CYS | 17. 00000 115499. 70| 10. 00000 67941. 00| 17. 00000 115499. 70
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 213-52830 28.000 CYS | 140. 00000 3920. 00| 80. 00000 2240. 00| 310. 00000 8680. 00
FLOMBLE MORTAR | | |
0026 303- 04095 2745.000 TON | 13. 00000 35685. 00| 10. 00000 27450. 00| 11. 40000 31293. 00
I | I

COVPACTED AGGREGATE FOR SHOULDER, 0, 73
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GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE |

0047 601- 99105 650. 000 LFT | 10. 00000 6500. 00| 10. 00000 6500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG

10. 36000 6734. 00

ENGI NEER' S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0028 303-52308 36801. 000 TON | 7. 60000 279687. 60| 8. 25000 303608. 25| 7. 80000 287047. 80
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0029 304- 04403 34042.900 CYS | 20. 30000 691070. 87| 15. 50000 527664. 95| 20. 25000 689368. 73
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0030 305- 05206 448.000 TON | 22.10000 9900. 80| 27.00000 12096. 00| 22. 90000 10259. 20
W DENI NG W TH HMVA
0031 401- 05437 7285.000 TON | 23. 90000 174111. 50| 26. 25000 191231. 25| 24.55000 178846. 75
QC/ QA HVA BASE 25.0 mm MAI NLI NE |
0032 401- 05455 6294.000 TON | 21. 60000 135950. 40| 27. 75000 174658. 50| 22. 40000 140985. 60
QC/ QA HVA | NTERMEDI ATE 19.0 nm NAINLINE
0033 401- 05456 2752.000 TON | 26. 65000 73340. 80| 37. 25000 102512. 00| 27. 60000 75955, 20
QC/ QA HVMA SURFACE 9.5 nm MAI NLI NE | |
0034 401- 05459 15555. 000 TON | 25. 90000 402874. 50| 23. 00000 357765. 00| 26. 80000 416874. 00
QC/ QA HVA BASE 25,0 mm SHOULDER | |
0035 401- 06264 LUMP| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 5179. 00000 5179. 00
PROFI LOGRAPH, HVA | |
0036 404- 05511 39844.000 SYS | 0.50000 19922. 00| 0. 50000 19922. 00| 0. 50000 19922. 00
SEAL COAT, 2 | | |
0037 405- 05517 95.000 TON | 250. 00000 23750. 00| 200. 00000 19000. 00| 258. 00000 24510. 00
ASPHALT FOR PRI ME COAT | | |
0038 406- 05520 22.150 TON | 200. 00000 4430. 00| 175. 00000 3876. 25| 207. 00000 4585. 05
ASPHALT FOR TACK COAT | | |
0039 501- 05090 966.200 SYS | 58. 00000 56039. 60| 55. 00000 53141. 00| 64. 20000 62030. 04
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 IN. | | |
0040 501- 05240 56448.000 LFT | 5. 65000 318931. 20| 6. 00000 338688. 00| 6. 00000 338688. 00
CONTRACTI ON JOI NT, D1 | | |
0041 501- 05310 136.000 LFT | 150. 00000 20400. 00| 42.00000 5712. 00| 20. 00000 2720. 00
TERM NAL JOI NT | |
0042 501- 06266 LUNP| 5228. 00000 5228. 00| 6500. 00000 6500. 00| 9466. 00000 9466. 00
PROFI LOGRAPH, PCCP | |
0043 501- 06321 112901. 000 SYS | 19. 40000 2190279. 40| 20. 40000 2303180. 40| 20. 40000 2303180. 40
QC/ QA PCCP, 10 IN. | |
0044 601- 01522 4.000 EACH| 1150. 00000 4600. 00| 1150. 00000 4600. 00| 1191. 00000 4764.00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0045 601- 94689 4.000 EACH| 3150. 00000 12600. 00| 3150. 00000 12600. 00| 3263. 00000 13052. 00
GUARDRAI L END TREATMENT, OS | | |
0046 601-97774 1.000 EACH| 2150. 00000 2150. 00| 2150. 00000 2150. 00| 2227. 00000 2227.00
I
|
I
|
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ENGI NEER' S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0048 602- 06729 18.000 EACH| 7.50000 135. 00| 7.50000 135. 00| 7. 75000 139. 50
BARRI ER DELI NEATOR | | |
0049 603- 06040 47868.000 LFT | 2. 92000 139774. 56| 2.92000 139774. 56| 3. 00000 143604. 00
FENCE, FARM FIELD, 47 IN. | | |
0050 603- 97603 596.000 LFT | 12. 22000 7283. 12| 12. 22000 7283. 12| 12. 70000 7569. 20
FENCE, CHAIN LINK, 60 IN. | | |
0051 605- 06260 25563. 000 SYS | 20. 40000 521485. 20| 20. 40000 521485. 20| 21. 47000 548837. 61
CENTER CURB, A, CONCRETE, MODI FI ED | | |
0052 610- 05527 284.400 TON | 41. 25000 11731. 50| 36. 00000 10238. 40| 42.70000 12143. 88
HVA FOR APPROACHES | |
0053 611- 06497 9.000 EACH| 115. 00000 1035. 00| 115. 00000 1035. 00| 120. 00000 1080. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0054 615- 06490 48.000 EACH| 105. 00000 5040. 00| 105. 00000 5040. 00| 109. 00000 5232. 00
RI GHT OF WAY MARKER | | |
0055 615- 06505 16. 000 EACH| 305. 00000 4880. 00| 305. 00000 4880. 00| 315. 00000 5040. 00
MONUMENT, B | | |
0056 615- 06510 13.000 EACH| 205. 00000 2665. 00| 205. 00000 2665. 00| 212. 00000 2756. 00
MONUMENT, C | | |
0057 615- 06515 13.000 EACH| 145. 00000 1885. 00| 145. 00000 1885. 00| 150. 00000 1950. 00
MONUMENT, D | | |
0058 615- 06527 2.000 EACH| 225. 00000 450. 00| 225. 00000 450. 00| 233. 00000 466. 00
MONUMENT, SECTI ON CORNER | | |
0059 615- 06530 5.000 EACH| 455. 00000 2275. 00| 455. 00000 2275. 00| 471. 00000 2355. 00
POST, BENCHMARK | | |
0060 616- 02320 13630. 000 SYS | 2. 06000 28077. 80| 1. 15000 15674. 50| 2. 00000 27260. 00
GEOTEXTI LES | | |
0061 616- 06405 6927.700 TON | 15. 50000 107379. 35| 14. 00000 96987. 80| 15. 50000 107379. 35
RI PRAP, REVETMENT | | |
0062 616- 06451 1239. 600 TON | 15. 50000 19213. 80| 14. 00000 17354. 40| 15. 50000 19213. 80
RI PRAP, UNI FORM | | |
0063 621-01004 3.000 EACH| 650. 00000 1950. 00| 650. 00000 1950. 00| 350. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0064 621- 06545 55.000 TON | 456. 00000 25080. 00| 456. 00000 25080. 00| 431. 00000 23705. 00
FERTI LI ZER | | |
0065 621- 06548 830.000 LBS | 18. 00000 14940. 00| 18. 00000 14940. 00| 16. 50000 13695. 00
SEED M XTURE, CV | | |
0066 621- 06553 19533. 000 LBS | 3. 10000 60552. 30| 3. 10000 60552. 30| 3.30000 64458. 90
SEED M XTURE, R | | |
0067 621- 06557 6640.000 LBS | 5. 78000 38379. 20| 5. 78000 38379. 20| 3.50000 23240. 00
I | I

SEED M XTURE, T
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TABULATI ON OF BI DS

ENGI NEER S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0068 621- 06565 396.000 TON | 351. 00000 138996. 00| 351. 00000 138996. 00| 323. 00000 127908. 00
MULCHI NG MATERI AL | | |
0069 621- 06567 144.000 MG | 2. 00000 288. 00 2.00000 288. 00| 7. 00000 1008. 00
WATER | | |
0070 621- 06574 36093. 000 SYS | 2. 35000 84818. 55| 2. 35000 84818. 55] 2. 60000 93841. 80
SODDI NG | | |
0071 622-52436 23.000 EACH| 15. 00000 345. 00| 20. 00000 460. 00| 21. 00000 483. 00
SIGN, DO NOT MOW OR SPRAY | | |
0072 622-91786 5180. 000 EACH]| 7. 00000 36260. 00| 7.00000 36260. 00| 7. 20000 37296. 00
SEEDLI NG |
0073 701- 01849 1800. 000 LFT 20. 74000 37332. 00 32. 00000 57600. 00| 24. 80000 44640. 00

PI LE, CONCRETE, STEEL SHELL ENbASED,
0.312 IN., 14 IN

I
I
|
CULVERT, PRECAST BOX, REI NFORCED |

CONCRETE, 6 FT. X 4 FT. |
0084 714-26725 122.000 LFT | 530. 00000 64660. 00

I

I

I

I

I

620. 00000 75640. 00 600. 00000 73200. 00
CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 12 FT. X 6 FT.
0085 714-93978 152. 000 LFT 100. 00000 15200. 00 130. 00000 19760. 00 160. 00000 24320. 00

CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 4 FT. X 2 FT.

I
I
|
0074 701-51210 1040. 000 LFT | 45. 00000 46800. 00| 21. 00000 21840. 00| 36. 20000 37648. 00
PI LE ENCASEMENT, CONCRETE | | |
0075 701- 90976 94336.000 LBS | 0.51000 48111. 36| 0. 50000 47168. 00| 0. 50000 47168. 00
REI NFORCI NG STEEL, GRADE 60 | | |
0076 701- 96089 960.000 LFT | 15. 50000 14880. 00| 30. 00000 28800. 00| 22.80000 21888. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.250 IN., 14 IN. | | |
0077 703-96177 129290. 000 LBS | 0. 58000 74988. 20| 0. 55000 71109. 50| 0. 57000 73695. 30
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I | I
0078 704-51002 841.200 CYS | 345. 00000 290214. 00| 357. 00000 300308. 40| 361. 00000 303673. 20
CONCRETE, C, SUPERSTRUCTURE | | |
0079 706- 02001 239.700 LFT | 45. 00000 10786. 50| 58. 00000 13902. 60| 39. 40000 9444. 18
RAI LI NG, CONCRETE, C, W TH M CROSI LI CA | | |
0080 706- 05732 4.000 EACH| 815. 00000 3260. 00| 1470. 00000 5880. 00| 1243. 00000 4972. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0081 709-51821 LUMP| 4088. 80000 4088. 80| 6500. 00000 6500. 00| 6298. 00000 6298. 00
SURFACE SEAL | | |
0082 714- 26702 158.000 LFT 145. 00000 22910. 00| 207. 00000 32706. 00| 200. 00000 31600. 00
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 6 FT. X 3 FT. | |
0083 714- 26703 196.000 LFT 155. 00000 30380. 00| 225. 00000 44100. 00| 200. 00000 39200. 00
| I
| I
| |
| I
| |
| I
| |
| I
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TABULATI ON OF BI DS

ENGI NEER S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0086 714- 99346 562.000 LFT 115. 00000 64630. 00 115. 00000 64630. 00| 130. 00000 73060. 00

CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 3 FT. X 2 FT.

| |
| | |
0087 714-99348 184.000 LFT | 155. 00000 28520. 00| 184. 00000 33856. 00| 200. 00000 36800. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5 FT. X 3 FT. | | |
0088 715-01715 10.000 LFT | 25. 00000 250. 00| 35. 00000 350. 00| 25. 00000 250. 00
PI PE, REI NFORCED CONCRETE, 18 IN. | | |
0089 715- 02512 10.000 LFT | 34.00000 340. 00| 40. 00000 400. 00| 34. 00000 340. 00
PI PE, REI NFORCED CONCRETE, 21 IN. | | |
0090 715- 03149 467.000 LFT | 15. 00000 7005. 00| 20. 00000 9340. 00| 15. 00000 7005. 00
PIPE, GROUP D, 15 IN. | | |
0091 715- 04612 26.000 LFT | 130. 00000 3380. 00| 43.00000 1118. 00| 130. 00000 3380. 00
PIPE , FBBCS, 24 IN. | | |
0092 715- 04612 7.000 LFT | 200. 00000 1400. 00| 435. 00000 3045. 00| 200. 00000 1400. 00
PIPE , FBBCS, 66 IN. | | |
0093 715- 04612 190.000 LFT | 50. 00000 9500. 00| 48. 00000 9120. 00| 50. 00000 9500. 00
PIPE, GROUP G-1, MN. AREA 4.5 SQ FT. | | |
0094 715- 04612 141.000 LFT | 55. 00000 7755. 00| 51. 00000 7191. 00| 55. 00000 7755. 00
PIPE, GROUP G-1, MN. AREA 6.5 SQ FT. | | |
0095 715- 04612 200.000 LFT | 45. 00000 9000. 00| 51. 00000 10200. 00| 45. 00000 9000. 00
PIPE, GROUP G2, MN. AREA 6.5 SQ FT. | | |
0096 715- 04612 234.000 LFT | 110. 00000 25740. 00| 120. 00000 28080. 00| 110. 00000 25740. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | | |
AREA 12.9 SQ FT. | | |
0097 715- 04612 67.000 LFT | 200. 00000 13400. 00| 225. 00000 15075. 00| 200. 00000 13400. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | | |
AREA 24.8 SQ FT. | | |
0098 715- 04612 130.000 LFT | 60. 00000 7800. 00| 52. 00000 6760. 00| 60. 00000 7800. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | | |
AREA 3.3 SQ FT. | | |
0099 715- 04612 82.000 LFT | 100. 00000 8200. 00| 95. 00000 7790. 00| 100. 00000 8200. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | | |
AREA 7.4 SQ FT. | | |
0100 715- 04612 256.000 LFT | 260. 00000 66560. 00| 480. 00000 122880. 00| 260. 00000 66560. 00
PIPE , SPSPA, 16 FT.-3 IN. X 10 FT.-10 | | |
IN., 0.109 T & S W TH CONCRETE PAVED | | |
| NVERT | | |
0101 715- 04612 190.000 LFT | 25. 00000 4750. 00| 16. 00000 3040. 00| 25. 00000 4750. 00
PIPE , ZCCS, 0.079 IN., 12 IN. | | |
0102 715- 04629 2.000 EACH| 330. 00000 660. 00| 400. 00000 800. 00| 330. 00000 660. 00
| | |

PI PE END SECTION, M N. AREA 3.3 SQ. FT.
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0103 715- 04694 6.000 EACH| 460. 00000 2760. 00| 500. 00000 3000. 00| 460. 00000 2760. 00
PI PE END SECTION, M N. AREA 6.5 SQ FT. | | |
0104 715- 05053 6594. 000 LFT | 6. 80000 44839. 20| 7.00000 46158. 00| 6. 80000 44839. 20
PI PE, UNDERDRAI N OUTLET, 6 IN. | |
0105 715-13000 1751.000 LFT | 7.00000 12257. 00| 6. 00000 10506. 00| 7.00000 12257. 00
PIPE, GROUP L, 6 IN. | |
0106 715-13002 1000. 000 LFT | 7.00000 7000. 00| 6. 25000 6250. 00| 7.00000 7000. 00
PIPE, GROUP L, 8 IN. | |
0107 715- 13005 1000. 000 LFT | 7.00000 7000. 00| 6. 50000 6500. 00| 7.00000 7000. 00
PIPE, GROUP L, 10 IN. | |
0108 715-13010 2514.000 LFT | 15. 00000 37710. 00| 8. 00000 20112. 00| 15. 00000 37710. 00
PIPE, GROUP L, 12 IN. | |
0109 715-44240 24.000 CYS | 530. 00000 12720. 00| 610. 00000 14640. 00| 530. 00000 12720. 00
CONCRETE, A, STRUCTURES | | |
0110 715- 44255 76705.000 LFT | 1. 25000 95881. 25| 1. 35000 103551. 75| 1. 25000 95881. 25
PIPE, GROUP K, 6 IN. | | |
0111 715-46000 27.000 EACH| 190. 00000 5130. 00| 315. 00000 8505. 00| 190. 00000 5130. 00
PI PE END SECTION, 12 IN. | | |
0112 715- 46005 26.000 EACH| 200. 00000 5200. 00| 315. 00000 8190. 00| 200. 00000 5200. 00
PI PE END SECTION, 15 IN. | | |
0113 715-46010 2.000 EACH| 230. 00000 460. 00| 350. 00000 700. 00| 230. 00000 460. 00
PI PE END SECTION, 18 IN. | | |
0114 715- 46015 2.000 EACH| 240. 00000 480. 00| 350. 00000 700. 00| 240. 00000 480. 00
PI PE END SECTION, 21 IN. | | |
0115 715-46020 3.000 EACH| 330. 00000 990. 00| 350. 00000 1050. 00| 330. 00000 990. 00
PI PE END SECTION, 24 IN. | | |
0116 715- 95092 7517.000 LFT | 51. 25000 385246. 25| 60. 00000 451020. 00| 60. 00000 451020. 00
SLOTTED DRAIN, 12 IN. | | |
0117 715- 97541 1000. 000 LFT | 5. 50000 5500. 00| 4.85000 4850. 00| 5. 50000 5500. 00
PIPE, GROUP L, 4 IN. | | |
0118 715- 97607 4.000 EACH| 360. 00000 1440. 00| 400. 00000 1600. 00| 360. 00000 1440. 00
PI PE END SECTION, M N. AREA 4.5 SQ FT. | | |
0119 715-99178 10.000 LFT | 40. 00000 400. 00| 45. 00000 450. 00| 40. 00000 400. 00
PI PE, REI NFORCED CONCRETE, 24 IN. | | |
0120 715-99384 30.000 LFT | 20. 00000 600. 00| 30. 00000 900. 00| 20. 00000 600. 00
PI PE, REI NFORCED CONCRETE, 15 IN. | | |
0121 718-04880 84.000 EACH| 500. 00000 42000. 00| 500. 00000 42000. 00| 500. 00000 42000. 00
OUTLET PROTECTOR, A | | |
0122 718-04881 51.000 EACH| 150. 00000 7650. 00| 200. 00000 10200. 00| 150. 00000 7650. 00
OUTLET PROTECTOR, B | | |
0123 718-52610 6060. 000 CYS | 22.00000 133320. 00| 19. 00000 115140. 00| 22. 00000 133320. 00
| |

AGGREGATE FOR UNDERDRAI NS |
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SI GN POST, SQUARE, 1, UNREI NFORCED
ANCHOR BASE

ENGI NEER' S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0124 718-99153 51137.000 SYS | 0. 60000 30682. 20| 0. 85000 43466. 45| 0. 60000 30682. 20
GEOTEXTI LES FOR UNDERDRAI N | | |
0125 720- 44000 3.000 EACH| 200. 00000 600. 00| 300. 00000 900. 00| 200. 00000 600. 00
CASTI NG, ADJUST TO GRADE |
0126 720- 44296 1.000 EACH| 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
CAP | NLET |
0127 720- 45030 1.000 EACH| 1300. 00000 1300. 00| 900. 00000 900. 00| 1300. 00000 1300. 00
I NLET, E7
0128 720- 45605 3.000 LFT | 200. 00000 600. 00| 400. 00000 1200. 00| 200. 00000 600. 00
MANHOLE, RECONSTRUCT STRUCTURE
0129 801- 04308 13.000 EACH| 585. 00000 7605. 00| 585. 00000 7605. 00| 250. 00000 3250. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0130 801- 06203 10940. 000 LFT | 0. 30000 3282. 00| 0. 30000 3282. 00| 0. 05000 547. 00
TEMPORARY PAVEMENT MARKI NG, 4 IN. | | |
0131 801- 06207 28250. 000 LFT | 0. 95000 26837. 50| 0. 95000 26837. 50| 0. 05000 1412. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 1IN I I I
0132 801- 06216 25.000 LFT | 1. 85000 46. 25| 1. 85000 46. 25| 8. 00000 200. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
24 IN. | | |
0133 801- 06469 6780.000 LFT | 1. 60000 10848. 00| 1. 60000 10848. 00| 0. 05000 339. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
8 I'N. I I I
0134 801- 06605 143.000 EACH| 135. 00000 19305. 00| 208. 00000 29744. 00| 140. 00000 20020. 00
BARRI CADE, |11A | | |
0135 801- 06606 7.000 EACH| 145. 00000 1015. 00| 291. 00000 2037. 00| 150. 00000 1050. 00
BARRI CADE, |11B | | |
0136 801- 06625 21.000 EACH| 135. 00000 2835. 00| 132. 00000 2772.00| 250. 00000 5250. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0137 801- 06640 70.000 EACH| 195. 00000 13650. 00| 230. 00000 16100. 00| 202. 00000 14140. 00
CONSTRUCTI ON SIGN, A | | |
0138 801- 06645 7.000 EACH| 55. 00000 385. 00| 40. 00000 280. 00| 57. 00000 399. 00
CONSTRUCTI ON SIGN, B | | |
0139 801- 06710 119. 000 DAY | 10. 00000 1190. 00| 20. 00000 2380. 00| 22.00000 2618. 00
FLASHI NG ARROW SI GN | | |
0140 801- 06775 LUMP|  18664. 00000 18664.00|  31000. 00000 31000.00]  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0141 802- 05702 14.000 LFT | 6. 70000 93. 80| 10. 00000 140. 00| 7.00000 98. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | |
BASE | |
| 4.72000 3721. 72| 8. 80000 6938. 80
| |
I I

|

0142 802-05704 788.500 LFT | 7.60000 5992. 60
I
I
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 15, 076, 006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1374866 | (2) 34-0907180 | (3) 35-1315965
| PRI MCO, | NC. | WAGNER, E.S. COMPANY | FOX CONTRACTORS CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI T PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0143 802- 76020 9.750 SFT 10. 60000 103. 35 26. 40000 257. 40| 11. 00000 107. 25

SI GN, SHEET, ENCLOSED LENS W TH LEGEND,
0.080 I N. THI CKNESS

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

I I
| | |
0144 802- 76025 98.100 SFT | 14. 20000 1393. 02| 23. 00000 2256. 30| 15. 00000 1471. 50
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0145 802- 76035 412.820 SFT | 14. 80000 6109. 74| 23. 10000 9536. 14] 16. 00000 6605. 12
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. THI CKNESS) | | |
0146 802- 76055 78.000 LFT | 5. 00000 390. 00| 1.01000 78. 78| 5. 20000 405. 60
SIGN POST, A | | |
0147 804- 06770 4.000 EACH| 55. 00000 220. 00| 11. 00000 44. 00| 57. 00000 228. 00
DELI NEATOR POST | | |
0148 808- 01804 92.000 LFT | 11. 00000 1012. 00| 12. 12000 1115. 04| 8. 00000 736. 00
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
SOLI D, YELLOW CROSSHATCH LINE, 24 IN. | | |
0149 808- 03178 23.000 EACH| 266. 50000 6129. 50| 293. 60000 6752. 80| 130. 00000 2990. 00
PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, LANE ARROWS | | |
0150 808- 03179 11.000 EACH| 375. 00000 4125. 00| 413. 00000 4543. 00| 190. 00000 2090. 00
PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, WORD (ONLY) | | |
0151 808- 06713 58883. 000 LFT | 0. 04000 2355. 32| 0. 04000 2355. 32| 0. 05000 2944. 15
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0152 808- 06714 58714.000 LFT | 0. 04000 2348. 56| 0. 04000 2348. 56| 0. 05000 2935. 70
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0153 808- 75061 9260. 000 LFT | 2. 38000 22038. 80| 2. 62000 24261. 20| 1. 40000 12964. 00
LI NE, PREFORVED PLASTIC, BROKEN, WHI TE, | | |
5 IN. I I I
0154 808- 75278 1001. 000 LFT | 1. 15000 1151. 15| 1. 27000 1271. 27| 2. 60000 2602. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | | |
0155 808- 75297 284.000 LFT | 3. 80000 1079. 20| 4.19000 1189. 96| 2. 60000 738. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0156 808- 75320 9.000 EACH| 54.00000 486. 00| 59. 49000 535. 41] 51. 80000 466. 20
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0157 808- 75325 6.000 EACH| 84. 00000 504. 00| 92. 54000 555. 24| 75. 00000 450. 00
I I
I I
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TABULATI ON OF BI DS

ENGI NEER' S ESTI MATE: $ 15076006. 66

R -24727-A
FT. WAYNE DI STRI CT

ROUTE :
COUNTI ES :

DATE :
PAGE :

10/ 18/ 99
211 -10

DALMAN ROAD
ALLEN

CALL ORDER : 211 CONTRACT 1D :
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT
SET- ASI DE
| (1) 35-1374866
| PRIMCO, | NC
LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ o e e e e e e e e e o
0158 808- 75998 774.000 EACH| 25. 90000
SNOWPLOWABLE RAI SED PAVEMENT MARKER |
0159 808- 97127 1478.000 LFT | 0. 36000
LI NE, THERMOPLASTIC, SOLID, WHITE, 5 IN.
0160 808- 99195 4705. 000 LFT | 2. 38000
LI NE, PREFORVED PLASTIC, SOLID, WHI TE,
5 IN. |
0161 303- 60012 3637.000 TON | 15. 00000
AGGREGATE, 2 |
0162 501- 04771 LUMP| 4901. 60000
CORI NG CONCRETE PAVENMENT |
SECTI ON TOTALS | $
__________________________________________ B

| (2) 34-0907180
| WAGNER, E.S. COMPANY

|
AMOUNT]|

I
AMOUNT|

| (3) 35-1315965
| FOX CONTRACTORS CORPORATI ON

UNI T PRI CE UNI'T PRI CE AMOUNT
T h00as 60 28.53000  22082.22]  27.00000 20898.00
532.08I 0. 40000 591.20{ 0. 65000 960. 70
11197.90I 2.62000 12327 10{ 1.40000 6587. 00
| I
54555.00I 8.50000 30914.50I 15. 00000 54555. 00
4901.60I 5000. 00000 5000.00I 6640. 00000 6640. 00
9,860,481.70I $ 9,995,968.59I $ 10, 150, 800. 05
“oseo,asL ol s o005 06850 $ 10, 150, 800. 05
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TEMPORARY EROSI ON AND SEDI MENT CONTROL,
STRAW BALE DI TCH CHECK

ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
| E & B PAVING, |NC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
SECTI ON 0001  ROAD AND BRI DGE CONSTRUCTI ON
I I I
0001 105- 01925 24.000 MNOS | 867. 21000 20813. 04| 1000. 00000 24000. 00| 600. 00000 14400. 00
FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  54100.57000 54100.57] 200000. 00000 200000. 00| 175000. 00000 175000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 108- 01614 LUMP|  14754.30000 14754.30]  10000. 00000 10000. 00|  12500. 00000 12500. 00
PARTNERI NG OVERHEAD | |
0004 110- 01001 LUMP| 515770.81000 515770.81] 510000. 00000 510000. 00| 530000. 00000 530000. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | |
0005 201-52370 LUMP|  81468.21000 81468.21| 150000. 00000 150000. 00| 106000. 00000 106000. 00
CLEARI NG RI GHT OF WAY | | |
0006 202- 02241 1538.000 LFT | 1. 53000 2353. 14| 1. 50000 2307. 00| 1.50000 2307. 00
GUARDRAI L, REMOVE | | |
0007 202- 02273 619. 700 SYS | 4.59000 2844. 42| 11. 25000 6971. 63| 8. 50000 5267. 45
CENTER CURB, CONCRETE, REMOVE | | |
0008 202- 03000 LUMP| 2550. 00000 2550. 00| 4100. 00000 4100. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | |
0009 202- 03000 LUMP| 2550. 00000 2550. 00| 4100. 00000 4100. 00| 1200. 00000 1200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 22 | |
0010 202- 94793 710.000 LFT | 3. 57000 2534. 70| 10. 00000 7100. 00| 12. 00000 8520. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0011 203- 02000 344731.000 CYS | 4.08000 1406502. 48| 3. 50000 1206558. 50| 3. 78000 1303083. 18
EXCAVATI ON, COMMVON | | |
0012 203- 02045 58641. 000 CYS | 0.10000 5864. 10| 2. 00000 117282. 00| 1. 75000 102621. 75
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0013 203-51223 557.000 CYS | 4.08000 2272. 56| 12. 00000 6684. 00| 9. 00000 5013. 00
EXCAVATI ON, WATERWAY | | |
0014 205- 02224 4105. 000 LFT | 1. 58000 6485. 90| 1. 60000 6568. 00| 2.00000 8210. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0015 205- 02226 400.000 LFT | 10. 20000 4080. 00| 10. 00000 4000. 00| 10. 00000 4000. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | | |
0016 205- 02228 204.000 LFT | 21.18000 4320. 72| 9. 00000 1836. 00| 13. 00000 2652. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |
0017 205- 02229 7235.000 LFT | 2.09000 15121. 15| 2. 25000 16278. 75| 2. 05000 14831. 75
I I I
I I I
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TEMPORARY EROSI ON AND SEDI MENT CONTROL,

ENGI NEER S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTING DATE : 10/13/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
|E & B PAVING, |NC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI' T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
__________________________________________ B
0018 205- 02231 3628.000 LFT | 12. 24000 44406. 72 6. 00000 21768. 00| 9. 25000 33559. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK |
0019 205- 02232 1.000 CYS | 102. 00000 102.0 300. 00000 300. 00 480. 00000 480. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL,
DI TCH SEDI MENT TRAP
0020 205- 02234 23.000 EACH| 56. 10000 1290. 30 60. 00000 1380. 00 55. 00000 1265. 00
I
I

CULVERT PI PE PROTECTI ON

+
I
I
I I
0l I
I I
I I
I I
| |
0021 205- 02236 3.000 EACH| 61. 20000 183. 60| 60. 00000 180. 00| 60. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0022 205- 02237 23.000 EACH| 35. 70000 821. 10| 35. 00000 805. 00| 35. 00000 805. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0023 205- 02770 2340.000 SYS | 1. 58000 3697. 20| 1. 60000 3744. 00| 1. 55000 3627. 00
EROSI ON CONTROL BLANKET | | |
0024 211-02060 6794.100 CYS | 17. 34000 117809. 69| 8. 00000 54352. 80| 12. 50000 84926. 25
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 213-52830 28.000 CYS | 102. 00000 2856. 00| 110. 00000 3080. 00| 150. 00000 4200. 00
FLOMBLE MORTAR | | |
0026 303- 04095 2745.000 TON | 12. 00000 32940. 00| 12. 00000 32940. 00| 12. 00000 32940. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0028 303-52308 36801. 000 TON | 8. 50000 312808. 50| 10. 00000 368010. 00| 8. 50000 312808. 50
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0029 304- 04403 34042.900 CYS | 18. 88000 642729. 95| 21. 00000 714900. 90| 19. 00000 646815. 10
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0030 305- 05206 448.000 TON | 27.00000 12096. 00| 30. 00000 13440. 00| 22.10000 9900. 80
W DENI NG W TH HVA | | |
0031 401- 05437 7285.000 TON | 26. 25000 191231. 25| 24. 00000 174840. 00| 24. 50000 178482. 50
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0032 401- 05455 6294.000 TON | 27. 75000 174658. 50| 22. 00000 138468. 00| 22. 50000 141615. 00
QC/ QA HVA | NTERMEDI ATE 19.0 nm NAINLINE| | |
0033 401- 05456 2752.000 TON | 37. 25000 102512. 00| 27.00000 74304. 00| 27.50000 75680. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0034 401- 05459 15555. 000 TON | 23. 00000 357765. 00| 26. 00000 404430. 00| 26. 50000 412207. 50
QC/ QA HVA BASE 25,0 mm SHOULDER | | |
0035 401- 06264 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 5500. 00000 5500. 00
PROFI LOGRAPH, HVA | | |
0036 404- 05511 39844.000 SYS | 0. 50000 19922. 00| 0.50000 19922. 00| 0. 55000 21914. 20
I I I

SEAL COAT, 2
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
| E & B PAVING, |NC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0037 405- 05517 95.000 TON | 200. 00000 19000. 00| 250. 00000 23750. 00| 250. 00000 23750. 00
ASPHALT FOR PRI ME COAT | | |
0038 406- 05520 22.150 TON | 175. 00000 3876. 25| 200. 00000 4430. 00| 200. 00000 4430. 00
ASPHALT FOR TACK COAT | | |
0039 501- 05090 966. 200 SYS | 63. 24000 61102. 49| 25. 00000 24155. 00| 50. 00000 48310. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 IN. | | |
0040 501- 05240 56448. 000 LFT | 5. 79000 326833. 92| 3. 00000 169344. 00| 5. 90000 333043. 20
CONTRACTI ON JOI NT, D1 | | |
0041 501- 05310 136.000 LFT | 102. 72000 13969. 92| 70. 00000 9520. 00| 160. 00000 21760. 00
TERM NAL JOI NT | | |
0042 501- 06266 LUMP| 9138. 41000 9138. 41| 2000. 00000 2000. 00| 9200. 00000 9200. 00
PROFI LOGRAPH, PCCP | | |
0043 501- 06321 112901. 000 SYS | 20. 18000 2278342, 18| 21. 00000 2370921. 00| 20. 30000 2291890. 30
QC/ QA PCCP, 10 IN. | | |
0044 601- 01522 4.000 EACH| 1173. 00000 4692. 00| 1150. 00000 4600. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0045 601- 94689 4.000 EACH| 3213. 00000 12852. 00| 3150. 00000 12600. 00| 3150. 00000 12600. 00
GUARDRAI L END TREATMENT, OS | | |
0046 601-97774 1.000 EACH| 2193. 00000 2193. 00| 2150. 00000 2150. 00| 2150. 00000 2150. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0047 601- 99105 650. 000 LFT | 10. 20000 6630. 00| 10. 00000 6500. 00| 10. 00000 6500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0048 602- 06729 18.000 EACH| 7. 65000 137. 70| 7.50000 135. 00| 7.50000 135. 00
BARRI ER DELI NEATOR | | |
0049 603- 06040 47868.000 LFT | 2. 98000 142646. 64| 3. 00000 143604. 00| 2. 62000 125414. 16
FENCE, FARM FIELD, 47 IN. | | |
0050 603- 97603 596.000 LFT | 12. 46000 7426. 16| 12. 25000 7301. 00| 12. 22000 7283. 12
FENCE, CHAIN LINK, 60 IN. | | |
0051 605- 06260 25563. 000 SYS | 20. 72000 529665. 36| 21. 50000 549604. 50| 21. 00000 536823. 00
CENTER CURB, A, CONCRETE, MODI FI ED | | |
0052 610- 05527 284.400 TON | 36. 00000 10238. 40| 42.00000 11944. 80| 43. 00000 12229. 20
HVA FOR APPROACHES | | |
0053 611- 06497 9.000 EACH| 117. 30000 1055. 70| 120. 00000 1080. 00| 115. 00000 1035. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0054 615- 06490 48.000 EACH| 107. 10000 5140. 80| 105. 00000 5040. 00| 105. 00000 5040. 00
RI GHT OF WAY MARKER | | |
0055 615- 06505 16. 000 EACH| 311. 10000 4977. 60| 305. 00000 4880. 00| 305. 00000 4880. 00
MONUMENT, B | | |
0056 615- 06510 13.000 EACH| 209. 10000 2718. 30| 205. 00000 2665. 00| 205. 00000 2665. 00
| |

MONUMENT, C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
PAGE : 211 -14
TABULATI ON OF BI DS

PI LE, CONCRETE, STEEL SHELL ENCASED,
0.250 IN., 14 IN.

ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTING DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
| E & B PAVING, |NC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0057 615- 06515 13.000 EACH| 147. 90000 1922. 70| 145. 00000 1885. 00| 145. 00000 1885. 00
MONUMENT, D | | |
0058 615- 06527 2.000 EACH| 229. 50000 459. 00| 225. 00000 450. 00| 225. 00000 450. 00
MONUMENT, SECTI ON CORNER | | |
0059 615- 06530 5.000 EACH| 464. 10000 2320. 50| 455. 00000 2275. 00| 455. 00000 2275. 00
POST, BENCHMARK | |
0060 616- 02320 13630. 000 SYS | 2. 04000 27805. 20| 1. 50000 20445. 00| 1. 75000 23852. 50
GEOTEXTI LES | | |
0061 616- 06405 6927.700 TON | 15. 81000 109526. 94| 16. 00000 110843. 20| 20. 00000 138554. 00
RI PRAP, REVETMENT | | |
0062 616- 06451 1239. 600 TON | 15. 81000 19598. 08| 16. 00000 19833. 60| 21. 00000 26031. 60
RI PRAP, UNI FORM | | |
0063 621-01004 3.000 EACH| 663. 00000 1989. 00| 650. 00000 1950. 00| 650. 00000 1950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0064 621- 06545 55.000 TON | 465. 12000 25581. 60| 460. 00000 25300. 00| 545. 00000 29975. 00
FERTI LI ZER | | |
0065 621- 06548 830.000 LBS | 18. 36000 15238. 80| 18. 00000 14940. 00| 18. 00000 14940. 00
SEED M XTURE, CV | | |
0066 621- 06553 19533. 000 LBS | 3. 16000 61724. 28| 3.10000 60552. 30| 3.10000 60552. 30
SEED M XTURE, R | | |
0067 621- 06557 6640.000 LBS | 5. 90000 39176. 00| 5. 80000 38512. 00| 5. 78000 38379. 20
SEED M XTURE, T | | |
0068 621- 06565 396.000 TON | 358. 02000 141775. 92| 360. 00000 142560. 00| 351. 00000 138996. 00
MULCHI NG MATERI AL | | |
0069 621- 06567 144.000 MG | 2. 04000 293. 76| 2. 00000 288. 00| 2.00000 288. 00
WATER | | |
0070 621- 06574 36093. 000 SYS | 2. 40000 86623. 20| 2.35000 84818. 55| 2. 35000 84818. 55
SODDI NG | | |
0071 622-52436 23.000 EACH| 15. 30000 351. 90| 15. 00000 345. 00| 20. 00000 460. 00
SIGN, DO NOT MOW OR SPRAY | | |
0072 622-91786 5180. 000 EACH| 7. 14000 36985. 20| 7.00000 36260. 00| 7.00000 36260. 00
SEEDLI NG | | |
0073 701- 01849 1800. 000 LFT | 24. 48000 44064. 00| 24.00000 43200. 00| 33.00000 59400. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.312 IN., 14 IN. | | |
0074 701-51210 1040.000 LFT | 35. 70000 37128. 00| 35. 00000 36400. 00| 35. 00000 36400. 00
PI LE ENCASEMENT, CONCRETE | | |
0075 701- 90976 94336. 000 LBS | 0. 46000 43394. 56| 0. 45000 42451. 20| 0. 53000 49998. 08
REI NFORCI NG STEEL, GRADE 60 | | |
0076 701- 96089 960.000 LFT | 22. 44000 21542. 40| 22. 00000 21120. 00| 32.50000 31200. 00
| | |
I | I
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
| E & B PAVING, |NC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
__________________________________________ B
0077 703-96177 129290. 000 LBS | 0. 56000 72402. 40 0. 55000 71109. 50| 0. 63000 81452. 70
REI NFORCI NG STEEL, EPOXY COATED, GRADE |
60 |
0078 704-51002 841.200 CYS | 355. 98000 299450. 3 350. 00000 294420. 0 320. 00000 269184. 00
CONCRETE, C, SUPERSTRUCTURE |
0079 706- 02001 239.700 LFT | 38. 76000 9290. 7 40. 00000 9588. 0 48. 00000 11505. 60
RAI LI NG, CONCRETE, C, W TH M CROSI LI CA
0080 706- 05732 4.000 EACH| 1224. 00000 4896. 0 1200. 00000 4800. 0 975. 00000 3900. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC
0081 709-51821 LUMP| 6201. 60000 6201. 6 6080. 00000 6080. 0 6000. 00000 6000. 00
SURFACE SEAL
0082 714- 26702 158.000 LFT 147. 90000 23368. 2 210. 00000 33180.0 220. 00000 34760. 00
CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 6 FT. X 3 FT.
0083 714- 26703 196.000 LFT 158. 10000 30987. 6 220. 00000 43120.0 250. 00000 49000. 00
CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 6 FT. X 4 FT.
0084 714- 26725 122.000 LFT 540. 60000 65953. 2 540. 00000 65880. 0 600. 00000 73200. 00
CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 12 FT. X 6 FT.
0085 714-93978 152.000 LFT 102. 00000 15504. 00
CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 4 FT. X 2 FT.
0086 714- 99346 562.000 LFT 117. 30000 65922. 6 100. 00000 56200. 0 100. 00000 56200. 00

I

|

I

I

I

I

I

I

I

I

|

CULVERT, PRECAST BOX, REI NFORCED |

CONCRETE, 3 FT. X 2 FT. |
0087 714-99348 184.000 LFT | 158. 10000 29090

I

I

I

I

I

I

I

I

I

I

I

I

I

180. 00000 33120.0 210. 00000 38640. 00

CULVERT, PRECAST BOX, REI NFORCED
CONCRETE, 5 FT. X 3 FT.

0088 715-01715 10. 000 LFT 25.50000 255. 00 50. 00000 500. 00 65. 00000 650. 00
Pl PE, REI NFORCED CONCRETE, 18 IN

0089 715-02512 10. 000 LFT 34. 68000 346. 80 50. 00000 500. 00 70. 00000 700. 00
Pl PE, REI NFORCED CONCRETE, 21 IN

0090 715-03149 467.000 LFT 15. 30000 7145. 10 21. 00000 9807. 00 24. 00000 11208. 00
PI PE, GROUP D, 15 IN

0091 715-04612 26. 000 LFT 132. 60000 3447. 60 40. 00000 1040. 00 80. 00000 2080. 00
PIPE , FBBCS, 24 IN

0092 715-04612 7.000 LFT 204. 00000 1428.0 165. 00000 1155.0 400. 00000 2800. 00
PIPE , FBBCS, 66 IN

0093 715-04612 190. 000 LFT 51. 00000 9690. 0 40. 00000 7600. 0 54. 00000 10260. 00

+
|
| I
| I
8| 0l
| I
7] 0l
| I
0l 0l
| I
0l 0l
| I
0l 0l
| I
| I
0| 0l
| I
| I
0| 0|
I |
| 105. 00000 15960. 00| 115. 00000 17480. 00
| I
| I
0| 0|
| I
| I
40| 0}
| I
| I
| I
| I
| I
| I
| I
| I
| I
| I
0l 0|
| I
0l 0|
| I

PIPE , GROUP G 1, MN AREA 4.5 SQ. FT.
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ENGI NEER' S ESTIMATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
|E & B PAVING, |INC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0094 715- 04612 141.000 LFT 56. 10000 7910. 10 42.00000 5922. 00| 57. 00000 8037. 00
PIPE , GROUP G 1, MN. AREA 6.5 SQ FT. [
0095 715- 04612 200.000 LFT 45. 90000 9180. 00 43.00000 8600. 00| 55. 00000 11000. 00
PIPE , GROUP G2, MN. AREA 6.5 SQ FT. [
0096 715- 04612 234.000 LFT 112. 20000 26254. 80 100. 00000 23400. 00| 110. 00000 25740. 00
PI PE , REI NFORCED CONCRETE, HE, M N. [
AREA 12.9 SQ FT.
0097 715- 04612 67.000 LFT 204. 00000 13668. 00 175. 00000 11725. 00 205. 00000 13735. 00

I
I
I
I
I
I
|
PI PE , REINFORCED CONCRETE, HE, M N.
AREA 24.8 SQ FT.
0098 715-04612 130.000 LFT | 61. 20000 7956. 00
I
I
I
I
I
I
I
I
I
I

I
|
I
|
I
|
I I
| I
| |
| 60. 00000 7800. 00| 51. 00000 6630. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | |
AREA 3.3 SQ FT. | |
0099 715- 04612 82.000 LFT 102. 00000 8364. 00| 75. 00000 6150. 00| 66. 00000 5412. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | |
AREA 7.4 SQ FT. | |
0100 715- 04612 256.000 LFT 265. 20000 67891. 20| 200. 00000 51200. 00| 425. 00000 108800. 00
PIPE , SPSPA, 16 FT.-3 IN. X 10 FT.-10 | |
IN., 0.109 T & S W TH CONCRETE PAVED | |
| NVERT | |
0101 715- 04612 190.000 LFT 25. 50000 4845. 00| 22. 00000 4180. 00| 23. 00000 4370. 00
PIPE , ZCCS, 0.079 IN., 12 IN. | |
0102 715- 04629 2.000 EACH| 336. 60000 673. 20| 260. 00000 520. 00| 315. 00000 630. 00
PI PE END SECTION, M N. AREA 3.3 SQ FT. | | |
0103 715- 04694 6.000 EACH| 469. 20000 2815. 20| 400. 00000 2400. 00| 430. 00000 2580. 00
PI PE END SECTION, M N. AREA 6.5 SQ FT. | | |
0104 715- 05053 6594. 000 LFT | 6. 94000 45762. 36| 8. 00000 52752. 00| 10. 00000 65940. 00
PI PE, UNDERDRAI N OUTLET, 6 IN. | | |
0105 715-13000 1751.000 LFT | 7. 14000 12502. 14| 7.00000 12257. 00| 7.50000 13132. 50
PIPE, GROUP L, 6 IN. | | |
0106 715-13002 1000. 000 LFT | 7. 14000 7140. 00| 8. 00000 8000. 00| 8. 00000 8000. 00
PIPE, GROUP L, 8 IN. | | |
0107 715- 13005 1000. 000 LFT | 7. 14000 7140. 00| 9. 00000 9000. 00| 8. 25000 8250. 00
PIPE, GROUP L, 10 IN. | | |
0108 715-13010 2514.000 LFT | 15. 30000 38464. 20| 16. 00000 40224. 00| 19. 00000 47766. 00
PIPE, GROUP L, 12 IN. | | |
0109 715-44240 24.000 CYS | 540. 60000 12974. 40| 550. 00000 13200. 00| 625. 00000 15000. 00
CONCRETE, A, STRUCTURES | | |
0110 715- 44255 76705.000 LFT | 1. 28000 98182. 40| 2. 75000 210938. 75| 1. 30000 99716. 50
PIPE, GROUP K, 6 IN. | | |
0111 715- 46000 27.000 EACH| 193. 80000 5232. 60| 230. 00000 6210. 00| 185. 00000 4995. 00
I I I

PI PE END SECTION, 12 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TEMPORARY PAVEMENT MARKI NG, REMOVABLE,
4 IN. |

ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
| E & B PAVING, |NC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0112 715- 46005 26.000 EACH| 204. 00000 5304. 00| 250. 00000 6500. 00| 200. 00000 5200. 00
PI PE END SECTION, 15 IN. | | |
0113 715- 46010 2.000 EACH| 234. 60000 469. 20| 275. 00000 550. 00| 225. 00000 450. 00
PI PE END SECTION, 18 IN. | | |
0114 715- 46015 2.000 EACH| 244.80000 489. 60| 300. 00000 600. 00| 275. 00000 550. 00
PI PE END SECTION, 21 IN. | | |
0115 715- 46020 3.000 EACH| 336. 60000 1009. 80| 375. 00000 1125. 00| 405. 00000 1215. 00
PI PE END SECTION, 24 IN. | |
0116 715- 95092 7517.000 LFT | 61. 20000 460040. 40| 53. 00000 398401. 00| 63. 00000 473571. 00
SLOTTED DRAIN, 12 IN. | | |
0117 715-97541 1000. 000 LFT | 5. 61000 5610. 00| 5. 00000 5000. 00| 5. 00000 5000. 00
PIPE, GROUP L, 4 IN. | |
0118 715- 97607 4.000 EACH| 367. 20000 1468. 80| 330. 00000 1320. 00| 345. 00000 1380. 00
PI PE END SECTION, M N. AREA 4.5 SQ FT. | | |
0119 715-99178 10.000 LFT | 40. 80000 408. 00| 75. 00000 750. 00| 79. 00000 790. 00
PI PE, REI NFORCED CONCRETE, 24 IN. | | |
0120 715-99384 30.000 LFT | 20. 40000 612. 00| 40. 00000 1200. 00| 60. 00000 1800. 00
PI PE, REI NFORCED CONCRETE, 15 IN. | | |
0121 718-04880 84.000 EACH| 510. 00000 42840. 00| 640. 00000 53760. 00| 700. 00000 58800. 00
OUTLET PROTECTOR, A | | |
0122 718- 04881 51.000 EACH| 153. 00000 7803. 00| 200. 00000 10200. 00| 190. 00000 9690. 00
OUTLET PROTECTOR, B | | |
0123 718-52610 6060. 000 CYS | 22. 44000 135986. 40| 20. 00000 121200. 00| 17. 00000 103020. 00
AGGREGATE FOR UNDERDRAI NS | | |
0124 718-99153 51137.000 SYS | 0.61000 31193. 57| 1. 00000 51137. 00| 0. 40000 20454. 80
GEOTEXTI LES FOR UNDERDRAI N | | |
0125 720- 44000 3.000 EACH| 204. 00000 612. 00| 400. 00000 1200. 00| 480. 00000 1440. 00
CASTI NG, ADJUST TO GRADE | | |
0126 720- 44296 1.000 EACH| 306. 00000 306. 00| 1000. 00000 1000. 00| 975. 00000 975. 00
CAP | NLET | | |
0127 720- 45030 1.000 EACH| 1326. 00000 1326. 00| 2300. 00000 2300. 00| 1500. 00000 1500. 00
I NLET, E7 | | |
0128 720- 45605 3.000 LFT | 204. 00000 612. 00| 1000. 00000 3000. 00| 720. 00000 2160. 00
MANHOLE, RECONSTRUCT STRUCTURE | | |
0129 801- 04308 13.000 EACH| 596. 70000 7757. 10| 600. 00000 7800. 00| 585. 00000 7605. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0130 801- 06203 10940. 000 LFT | 0.31000 3391. 40| 0. 25000 2735. 00| 0. 30000 3282.00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0131 801- 06207 28250. 000 LFT | 0. 97000 27402. 50| 0. 92000 25990. 00| 0. 95000 26837. 50
| |
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/18/99
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TABULATI ON OF BI DS

TRANSVERSE MARKI NGS, PREFORMED PLASTI C,
SOLI D, YELLOW CROSSHATCH LINE, 24 IN.

ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
| (4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
| E & B PAVING, |NC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0132 801- 06216 25.000 LFT | 1. 89000 47. 25| 5. 00000 125. 00| 2. 22000 55. 50
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
24 IN. | | |
0133 801- 06469 6780.000 LFT | 1. 63000 11051. 40| 1. 80000 12204. 00| 1. 60000 10848. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
8 IN. I I I
0134 801- 06605 143.000 EACH| 212. 16000 30338. 88| 225. 00000 32175. 00| 135. 00000 19305. 00
BARRI CADE, |11A | | |
0135 801- 06606 7.000 EACH| 296. 82000 2077. 74| 300. 00000 2100. 00| 145. 00000 1015. 00
BARRI CADE, |11B | | |
0136 801- 06625 21.000 EACH| 134. 64000 2827. 44| 140. 00000 2940. 00| 135. 00000 2835. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0137 801- 06640 70.000 EACH| 234. 60000 16422. 00| 250. 00000 17500. 00| 195. 00000 13650. 00
CONSTRUCTI ON SI GN, A | | |
0138 801- 06645 7.000 EACH| 40. 80000 285. 60| 40. 00000 280. 00| 55. 00000 385. 00
CONSTRUCTI ON SIGN, B | | |
0139 801- 06710 119. 000 DAY | 20. 40000 2427. 60| 20. 00000 2380. 00| 26. 00000 3094. 00
FLASHI NG ARROW SI GN | |
0140 801- 06775 LUMP|  35861. 90000 35861.90|  55000. 00000 55000. 00|  75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | |
0141 802- 05702 14.000 LFT | 10. 20000 142. 80| 6. 70000 93. 80| 6. 70000 93. 80
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0142 802- 05704 788.500 LFT | 4.81000 3792. 69| 7. 60000 5992. 60| 7. 60000 5992. 60
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | | |
0143 802- 76020 9.750 SFT | 26. 93000 262. 57| 11. 00000 107. 25| 10. 60000 103. 35
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | |
0.080 IN. THI CKNESS | | |
0144 802- 76025 98.100 SFT | 23. 46000 2301. 43| 15. 00000 1471. 50| 14. 20000 1393. 02
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0145 802- 76035 412.820 SFT | 23. 56000 9726. 04| 14. 80000 6109. 74| 14. 80000 6109. 74
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. THI CKNESS) | | |
0146 802- 76055 78.000 LFT | 1. 03000 80. 34| 6. 00000 468. 00| 5. 00000 390. 00
SI GN POST, A | | |
0147 804- 06770 4.000 EACH| 18. 36000 73. 44| 55. 00000 220. 00| 55. 00000 220. 00
DELI NEATOR POST | | |
0148 808- 01804 92.000 LFT | 11. 22000 1032. 24| 13. 00000 1196. 00| 7.50000 690. 00
I I I
| | |



ENGI NEER' S ESTI MATE: $ 15076006. 66
CALL ORDER © 211
LETTI NG DATE :

10/13/99 10:00 AM

SET- ASI DE :

|
LINE NO/ |ITEM CODE / ALT |
|

| TEM DESCRI PTI ON

0149 808- 03178 23.000 EACH
PAVEMENT MESSAGE MARKI NGS, PREFORMED
PLASTI C, LANE ARROWS

0150 808- 03179 11.000 EACH
PAVEMENT MESSAGE MARKI NGS, PREFORMED
PLASTI C, WORD ( ONLY)

0151 808- 06713
LINE, PAINT, SOLID, WHITE, 4 IN

0152 808- 06714 58714. 000
LINE, PAINT, SOLID, YELLON 4 IN

58883. 000 LFT

LFT

I

I

I

I

|
0153 808- 75061 9260. 000 LFT

LI NE, PREFORVED PLASTIC, BROKEN, WHI TE,

5 IN. |

0154 808- 75278 1001. 000 |

TRANSVERSE MARKI NGS, THERMOPLASTI C,

SOLI D, YELLOW CROSSHATCH LINE, 12 IN. |

I

I

I

I

LFT

0155 808-75297 284.000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN.

0156 808-75320 9.000 EACH

PAVEMENT MESSAGE MARKI NGS, |

THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0157 808- 75325 6.000 EACH

PAVEMENT MESSAGE MARKI NGS,

THERMOPLASTI C, WORD ( ONLY)
0158 808- 75998 774.000 EACH

SNOWPLOWABLE RAI SED PAVEMENT MARKER |
0159 808-97127 1478.000 LFT

LI NE, THERMOPLASTIC, SOLID, WHITE, 5 IN.
0160 808- 99195 4705.000 LFT

LI NE, PREFORVED PLASTIC, SOLID, WHI TE,

5 IN. |
0161 303- 60012

AGGREGATE, 2 |
0162 501- 04771 |

CORI NG CONCRETE PAVEMENT |

I

SECTI ON TOTALS

3637.000 TON

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 18/ 99
PAGE : 211 -19
TABULATI ON OF BI DS
ROUTE : DALMAN ROAD
CONTRACT ID : R -24727-A COUNTI ES : ALLEN
DI STRI CT FT. WAYNE DI STRI CT
(4) 35-1139301 | (5) 38-1894432 | (6) 35-1875662
E & B PAVING, |NC. | | AFRATE, ANGELO CONSTRUCTI ON| CRI DER & CRI DER, | NC
I
UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
____________________________ e
271. 83000 6252. 09| 150. 00000 3450. 00| 125. 00000 2875. 00
| I
I I
382. 50000 4207. 50| 200. 00000 2200. 00| 180. 00000 1980. 00
| |
0. 04000 2355. 32| 0. 04000 2355. 32| 0. 04000 2355. 32
| I
0. 04000 2348. 56| 0. 04000 2348. 56| 0. 04000 2348. 56
| I
2. 43000 22501. 80| 1. 70000 15742. 00| 1. 30000 12038. 00
| |
1. 17000 1171. 17| 2.22000 2222. 22| 2.50000 2502. 50
| |
3. 88000 1101. 92| 3. 20000 908. 80| 2.50000 710. 00
| |
55. 08000 495. 72| 62. 00000 558. 00| 50. 00000 450. 00
| |
85. 68000 514. 08| 90. 00000 540. 00| 72. 00000 432.00
| |
26. 42000 20449. 08| 33. 22000 25712. 28| 26. 10000 20201. 40
| I
0. 37000 546. 86| 0. 42000 620. 76| 0. 60000 886. 80
| I
2. 43000 11433. 15| 1. 70000 7998. 50| 1. 30000 6116. 50
| |
9. 50000 34551. 50| 12. 00000 43644. 00| 7. 80000 28368. 60
| I
6405. 22000 6405. 22| 2000. 00000 2000. 00| 5000. 00000 5000. 00
| I
$ 10, 315, 416. 13| $ 10, 445, 273. 31| $ 10,570, 834. 48
____________________________ T
$ 10, 315, 416. 13| $ 10, 445, 273. 31| $ 10,570, 834. 48
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
STRAW BALE DI TCH CHECK

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
SECTI ON 0001  ROAD AND BRI DGE CONSTRUCTI ON
I I I
0001 105- 01925 24.000 MOS | 525. 00000 12600. 00| 1500. 00000 36000. 00
FI ELD OFFI CE, 550 SQ FT. |
0002 105- 06845 LUMP|  177500. 00000 177500. 00| 298000. 00000 298000. 00
CONSTRUCTI ON ENGI NEERI NG |
0003 108-01614 LUMP|  18000. 00000 18000. 00|  10000. 00000 10000. 00
PARTNERI NG OVERHEAD
0004 110- 01001 LUMP|  555000. 00000 555000. 00| 545000. 00000 545000. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON
0005 201-52370 LUMP|  105000. 00000 105000. 00| 175000. 00000 175000. 00
CLEARI NG RI GHT OF WAY | | |
0006 202- 02241 1538.000 LFT | 1. 50000 2307. 00| 1. 50000 2307. 00
GUARDRAI L, REMOVE | | |
0007 202- 02273 619. 700 SYS | 7.00000 4337. 90| 7.00000 4337.90
CENTER CURB, CONCRETE, REMOVE | | |
0008 202- 03000 LUMP| 2000. 00000 2000. 00| 3400. 00000 3400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 | |
0009 202- 03000 LUMP| 2000. 00000 2000. 00| 3400. 00000 3400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 22 | |
0010 202- 94793 710.000 LFT | 7.50000 5325. 00| 7.50000 5325. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0011 203- 02000 344731.000 CYS | 3. 75000 1292741. 25| 3. 27000 1127270. 37
EXCAVATI ON, COMMVON | | |
0012 203- 02045 58641. 000 CYS | 2.00000 117282. 00| 4.60000 269748. 60
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0013 203-51223 557.000 CYS | 6. 25000 3481. 25| 9. 60000 5347. 20
EXCAVATI ON, WATERWAY | | |
0014 205- 02224 4105. 000 LFT | 1. 55000 6362. 75| 1. 55000 6362. 75
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0015 205- 02226 400.000 LFT | 10. 00000 4000. 00| 10. 00000 4000. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | | |
0016 205- 02228 204.000 LFT | 24. 00000 4896. 00| 13. 50000 2754. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |
0017 205- 02229 7235.000 LFT | 2.05000 14831. 75| 2. 05000 14831. 75
I I I
| | |
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT |
|

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0018 205- 02231 3628.000 LFT | 6. 35000 23037. 80 17. 50000 63490. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

RI PRAP DI TCH CHECK |
0019 205- 02232 1.000 CYS | 400. 00000 400. 00 100. 00000 100. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL,

DI TCH SEDI MENT TRAP
0020 205- 02234 23.000 EACH| 55. 00000 1265. 00 55. 00000 1265. 00

I

TEMPORARY EROSI ON AND SEDI MENT CONTROL,
CULVERT PI PE PROTECTI ON |
0021 205-02236 3.000 EACH| 60. 00000 180. 00

|

|
| I
| I
| I
| I
| I
| |
| 60. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0022 205- 02237 23.000 EACH| 35. 00000 805. 00| 35. 00000 805. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0023 205- 02770 2340.000 SYS | 1. 55000 3627. 00| 1. 55000 3627. 00
EROSI ON CONTROL BLANKET | | |
0024 211-02060 6794.100 CYS | 9. 00000 61146. 90| 9. 50000 64543. 95
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 213-52830 28.000 CYS | 140. 00000 3920. 00| 81. 00000 2268. 00
FLOMBLE MORTAR | | |
0026 303- 04095 2745.000 TON | 13. 50000 37057. 50| 11. 00000 30195. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0028 303-52308 36801. 000 TON | 9. 00000 331209. 00| 7.50000 276007. 50
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0029 304- 04403 34042.900 CYS | 21. 50000 731922. 35| 20. 25000 689368. 73
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0030 305- 05206 448.000 TON | 55. 00000 24640. 00| 22.10000 9900. 80
W DENI NG W TH HVA | | |
0031 401- 05437 7285.000 TON | 27.00000 196695. 00| 23. 90000 174111. 50
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0032 401- 05455 6294.000 TON | 28. 75000 180952. 50| 21. 60000 135950. 40
QC/ QA HVA | NTERMEDI ATE 19.0 nm NAINLINE| | |
0033 401- 05456 2752.000 TON | 37. 00000 101824. 00| 26. 65000 73340. 80
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0034 401- 05459 15555. 000 TON | 23. 50000 365542. 50| 25. 90000 402874. 50
QC/ QA HVA BASE 25,0 mm SHOULDER | | |
0035 401- 06264 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0036 404- 05511 39844.000 SYS | 0. 66000 26297. 04| 0.50000 19922. 00
I | I

SEAL COAT, 2
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0037 405- 05517 95.000 TON | 150. 00000 14250. 00| 250. 00000 23750. 00
ASPHALT FOR PRI ME COAT | | |
0038 406- 05520 22.150 TON | 150. 00000 3322. 50| 200. 00000 4430. 00
ASPHALT FOR TACK COAT | | |
0039 501- 05090 966. 200 SYS | 49. 25000 47585. 35| 49. 25000 47585. 35
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 IN. | | |
0040 501- 05240 56448. 000 LFT | 6. 00000 338688. 00| 5. 79000 326833. 92
CONTRACTI ON JOI NT, D1 | | |
0041 501- 05310 136.000 LFT | 160. 00000 21760. 00| 150. 00000 20400. 00
TERM NAL JOI NT | | |
0042 501- 06266 LUMP| 6500. 00000 6500. 00| 9200. 00000 9200. 00
PROFI LOGRAPH, PCCP | | |
0043 501- 06321 112901. 000 SYS | 21. 00000 2370921. 00| 20. 18000 2278342. 18
QC/ QA PCCP, 10 IN. | | |
0044 601- 01522 4.000 EACH| 1150. 00000 4600. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0045 601- 94689 4.000 EACH| 3150. 00000 12600. 00| 3150. 00000 12600. 00
GUARDRAI L END TREATMENT, OS | | |
0046 601-97774 1.000 EACH| 2150. 00000 2150. 00| 2150. 00000 2150. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0047 601- 99105 650. 000 LFT | 10. 00000 6500. 00| 10. 00000 6500. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0048 602- 06729 18.000 EACH| 7.50000 135. 00| 7.50000 135. 00
BARRI ER DELI NEATOR | | |
0049 603- 06040 47868.000 LFT | 2.92000 139774. 56| 2.92000 139774.56
FENCE, FARM FIELD, 47 IN. | | |
0050 603- 97603 596.000 LFT | 12. 22000 7283. 12| 12. 22000 7283. 12
FENCE, CHAIN LINK, 60 IN. | | |
0051 605- 06260 25563. 000 SYS | 21. 00000 536823. 00| 20. 72000 529665. 36
CENTER CURB, A, CONCRETE, MODI FI ED | | |
0052 610- 05527 284.400 TON | 75. 00000 21330. 00| 41. 25000 11731. 50
HVA FOR APPROACHES | | |
0053 611- 06497 9.000 EACH| 115. 00000 1035. 00| 115. 00000 1035. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0054 615- 06490 48.000 EACH| 105. 00000 5040. 00| 105. 00000 5040. 00
RI GHT OF WAY MARKER | | |
0055 615- 06505 16. 000 EACH| 305. 00000 4880. 00| 305. 00000 4880. 00
MONUMVENT, B | | |
0056 615- 06510 13.000 EACH| 205. 00000 2665. 00| 205. 00000 2665. 00
| |

MONUMENT, C |
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

PI LE, CONCRETE, STEEL SHELL ENCASED,
0.250 IN., 14 IN.

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0057 615- 06515 13.000 EACH| 145. 00000 1885. 00| 145. 00000 1885. 00
MONUMENT, D | | |
0058 615- 06527 2.000 EACH| 225. 00000 450. 00| 225. 00000 450. 00
MONUMENT, SECTI ON CORNER | | |
0059 615- 06530 5.000 EACH| 455. 00000 2275. 00| 455. 00000 2275. 00
POST, BENCHMARK | | |
0060 616- 02320 13630. 000 SYS | 1. 55000 21126. 50| 2.00000 27260. 00
GEOTEXTI LES | | |
0061 616- 06405 6927.700 TON | 20. 00000 138554. 00| 19. 00000 131626. 30
RI PRAP, REVETMENT | | |
0062 616- 06451 1239. 600 TON | 21. 00000 26031. 60| 23. 50000 29130. 60
RI PRAP, UNI FORM | | |
0063 621-01004 3.000 EACH| 650. 00000 1950. 00| 650. 00000 1950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0064 621- 06545 55.000 TON | 456. 00000 25080. 00| 456. 00000 25080. 00
FERTI LI ZER | | |
0065 621- 06548 830.000 LBS | 18. 00000 14940. 00| 18. 00000 14940. 00
SEED M XTURE, CV | | |
0066 621- 06553 19533. 000 LBS | 3. 10000 60552. 30| 3.10000 60552. 30
SEED M XTURE, R | | |
0067 621- 06557 6640.000 LBS | 5. 78000 38379. 20| 5. 78000 38379. 20
SEED M XTURE, T | | |
0068 621- 06565 396.000 TON | 351. 00000 138996. 00| 351. 00000 138996. 00
MULCHI NG MATERI AL | | |
0069 621- 06567 144.000 MG | 2.00000 288. 00| 2. 00000 288. 00
WATER | | |
0070 621- 06574 36093.000 SYS | 2. 35000 84818. 55| 2.35000 84818. 55
SODDI NG | | |
0071 622-52436 23.000 EACH| 15. 00000 345. 00| 20. 00000 460. 00
SIGN, DO NOT MOW OR SPRAY | | |
0072 622-91786 5180. 000 EACH| 7.00000 36260. 00| 7.00000 36260. 00
SEEDLI NG | | |
0073 701- 01849 1800. 000 LFT | 32. 85000 59130. 00| 32. 85000 59130. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.312 IN., 14 IN. | | |
0074 701-51210 1040.000 LFT | 34. 50000 35880. 00| 34. 50000 35880. 00
PI LE ENCASEMENT, CONCRETE | | |
0075 701- 90976 94336. 000 LBS | 0.53000 49998. 08| 0. 53000 49998. 08
REI NFORCI NG STEEL, GRADE 60 | | |
0076 701- 96089 960.000 LFT | 32. 50000 31200. 00| 32. 50000 31200. 00
| | |
I | I
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0077 703-96177 129290. 000 LBS | 0. 63000 81452. 70| 0. 63000 81452. 70
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0078 704-51002 841.200 CYS | 315. 00000 264978. 00| 315. 00000 264978. 0
CONCRETE, C, SUPERSTRUCTURE | | |
0079 706- 02001 239.700 LFT | 47.00000 11265. 90| 47.00000 11265. 9
RAI LI NG, CONCRETE, C, W TH M CROSI LI CA | | |
0080 706- 05732 4.000 EACH| 950. 00000 3800. 00| 950. 00000 3800. 0
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0081 709-51821 LUMP| 7500. 00000 7500. 00| 8000. 00000 8000. 0
SURFACE SEAL | | |
0082 714- 26702 158.000 LFT | 220. 00000 34760. 00| 290. 00000 45820. 0
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 6 FT. X 3 FT. | | |
0083 714- 26703 196.000 LFT | 240. 00000 47040. 00| 300. 00000 58800. 0
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 6 FT. X 4 FT. | | |
0084 714- 26725 122.000 LFT | 610. 00000 74420. 00| 670. 00000 81740. 0
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 12 FT. X 6 FT. | | |
0085 714-93978 152.000 LFT | 135. 00000 20520. 00| 163. 00000 24776. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4 FT. X 2 FT. | | |
0086 714- 99346 562.000 LFT | 125. 00000 70250. 00| 132. 00000 74184.0
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3 FT. X 2 FT. | | |
0087 714-99348 184.000 LFT | 185. 00000 34040. 00| 260. 00000 47840. 0
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 5 FT. X 3 FT. | | |
0088 715-01715 10.000 LFT | 100. 00000 1000. 00| 45.00000 450. 00
PI PE, REI NFORCED CONCRETE, 18 IN. | | |
0089 715- 02512 10.000 LFT | 125. 00000 1250. 00| 51. 00000 510. 00
PI PE, REI NFORCED CONCRETE, 21 IN. | | |
0090 715- 03149 467.000 LFT | 28. 00000 13076. 00| 23. 00000 10741. 00
PIPE, GROUP D, 15 IN. | | |
0091 715- 04612 26.000 LFT | 50. 00000 1300. 00| 53. 00000 1378. 00
PIPE , FBBCS, 24 IN. | | |
0092 715- 04612 7.000 LFT | 300. 00000 2100. 00| 240. 00000 1680. 0
PIPE , FBBCS, 66 IN. | | |
0093 715- 04612 190.000 LFT | 53. 00000 10070. 00| 60. 00000 11400.0
I | I

PIPE , GROUP G 1, MN AREA 4.5 SQ. FT.
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0094 715- 04612 141.000 LFT | 65. 00000 9165. 00| 62. 00000 8742. 00
PIPE, GROUP G-1, MN. AREA 6.5 SQ FT. | | |
0095 715- 04612 200.000 LFT | 62. 00000 12400. 00| 61. 00000 12200. 00
PIPE, GROUP G2, MN. AREA 6.5 SQ FT. | | |
0096 715- 04612 234.000 LFT | 120. 00000 28080. 00| 110. 00000 25740. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | | |
AREA 12.9 SQ FT. | | |
0097 715- 04612 67.000 LFT | 220. 00000 14740. 00| 220. 00000 14740. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | | |
AREA 24.8 SQ FT. | | |
0098 715- 04612 130.000 LFT | 60. 00000 7800. 00| 56. 00000 7280. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | | |
AREA 3.3 SQ FT. | | |
0099 715- 04612 82.000 LFT | 83. 00000 6806. 00| 88. 00000 7216. 00
PI PE , REI NFORCED CONCRETE, HE, M N. | | |
AREA 7.4 SQ FT. | | |
0100 715- 04612 256.000 LFT | 280. 00000 71680. 00| 480. 00000 122880. 00
PIPE , SPSPA, 16 FT.-3 IN. X 10 FT.-10 | | |
IN., 0.109 T & S W TH CONCRETE PAVED | | |
| NVERT | | |
0101 715- 04612 190.000 LFT | 47.00000 8930. 00| 15. 00000 2850. 00
PIPE , ZCCS, 0.079 IN., 12 IN. | | |
0102 715- 04629 2.000 EACH| 600. 00000 1200. 00| 1050. 00000 2100. 00
PI PE END SECTION, M N. AREA 3.3 SQ FT. | | |
0103 715- 04694 6.000 EACH| 500. 00000 3000. 00| 1000. 00000 6000. 00
PI PE END SECTION, M N. AREA 6.5 SQ FT. | | |
0104 715- 05053 6594. 000 LFT | 7.50000 49455. 00| 15. 00000 98910. 00
PI PE, UNDERDRAI N OUTLET, 6 IN. | | |
0105 715-13000 1751.000 LFT | 4.00000 7004. 00| 9. 00000 15759. 00
PIPE, GROUP L, 6 IN. | | |
0106 715-13002 1000. 000 LFT | 5. 00000 5000. 00| 6. 00000 6000. 00
PIPE, GROUP L, 8 IN. | | |
0107 715- 13005 1000. 000 LFT | 6. 00000 6000. 00| 7.00000 7000. 00
PIPE, GROUP L, 10 IN. | | |
0108 715-13010 2514.000 LFT | 10. 00000 25140. 00| 19. 00000 47766. 00
PIPE, GROUP L, 12 IN. | | |
0109 715-44240 24.000 CYS | 800. 00000 19200. 00| 750. 00000 18000. 00
CONCRETE, A, STRUCTURES | | |
0110 715- 44255 76705.000 LFT | 1. 50000 115057. 50| 1. 10000 84375. 50
PIPE, GROUP K, 6 IN. | | |
0111 715- 46000 27.000 EACH| 165. 00000 4455, 00| 385. 00000 10395. 00
| | |

PI PE END SECTION, 12 IN.
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

TEMPORARY PAVEMENT MARKI NG, REMOVABLE,
4 IN. |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0112 715- 46005 26.000 EACH| 180. 00000 4680. 00| 435. 00000 11310. 00
PI PE END SECTION, 15 IN. | | |
0113 715- 46010 2.000 EACH| 215. 00000 430. 00| 540. 00000 1080. 00
PI PE END SECTION, 18 IN. | | |
0114 715- 46015 2.000 EACH| 240. 00000 480. 00| 565. 00000 1130. 00
PI PE END SECTION, 21 IN. | | |
0115 715- 46020 3.000 EACH| 340. 00000 1020. 00| 655. 00000 1965. 00
PI PE END SECTION, 24 IN. | |
0116 715- 95092 7517.000 LFT | 58. 70000 441247. 90| 53. 00000 398401. 00
SLOTTED DRAIN, 12 IN. | | |
0117 715- 97541 1000. 000 LFT | 4.00000 4000. 00| 5. 00000 5000. 00
PIPE, GROUP L, 4 IN. | |
0118 715- 97607 4.000 EACH| 435. 00000 1740. 00| 620. 00000 2480. 00
PI PE END SECTION, M N. AREA 4.5 SQ FT. | | |
0119 715-99178 10.000 LFT | 105. 00000 1050. 00| 51. 00000 510. 00
PI PE, REI NFORCED CONCRETE, 24 IN. | | |
0120 715-99384 30.000 LFT | 54. 00000 1620. 00| 45.00000 1350. 00
PI PE, REI NFORCED CONCRETE, 15 IN. | | |
0121 718-04880 84.000 EACH| 450. 00000 37800. 00| 520. 00000 43680. 00
OUTLET PROTECTOR, A | | |
0122 718- 04881 51.000 EACH| 175. 00000 8925. 00| 310. 00000 15810. 00
OUTLET PROTECTOR, B | | |
0123 718-52610 6060. 000 CYS | 18. 00000 109080. 00| 20. 00000 121200. 00
AGGREGATE FOR UNDERDRAI NS | | |
0124 718-99153 51137.000 SYS | 0.50000 25568. 50| 0. 75000 38352. 75
GEOTEXTI LES FOR UNDERDRAI N | | |
0125 720- 44000 3.000 EACH| 300. 00000 900. 00| 260. 00000 780. 00
CASTI NG, ADJUST TO GRADE | | |
0126 720- 44296 1.000 EACH| 500. 00000 500. 00| 310. 00000 310. 00
CAP | NLET | | |
0127 720- 45030 1.000 EACH| 2000. 00000 2000. 00| 950. 00000 950. 00
I NLET, E7 | | |
0128 720- 45605 3.000 LFT | 300. 00000 900. 00| 360. 00000 1080. 00
MANHOLE, RECONSTRUCT STRUCTURE | | |
0129 801- 04308 13.000 EACH| 585. 00000 7605. 00| 585. 00000 7605. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0130 801- 06203 10940. 000 LFT | 0. 30000 3282. 00| 0. 30000 3282.00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0131 801- 06207 28250. 000 LFT | 0. 95000 26837. 50| 0. 95000 26837. 50
| |
| I
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, PREFORMED PLASTI C,
SOLI D, YELLOW CROSSHATCH LINE, 24 IN.

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ o o o e e e e e o e e e e e e e e e e o e e e e e e e et o o e e e e e e e eeeeo oo
0132 801- 06216 25.000 LFT | 1. 85000 46. 25 1. 85000 46. 25
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
24 IN. | | |
0133 801- 06469 6780.000 LFT | 1. 60000 10848. 00| 1. 60000 10848. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
8 IN. I I I
0134 801- 06605 143.000 EACH| 208. 00000 29744. 00| 208. 00000 29744. 00
BARRI CADE, |11A | | |
0135 801- 06606 7.000 EACH| 291. 00000 2037. 00| 291. 00000 2037. 00
BARRI CADE, |11B | | |
0136 801- 06625 21.000 EACH| 132. 00000 2772. 00| 132. 00000 2772.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0137 801- 06640 70.000 EACH| 230. 00000 16100. 00| 230. 00000 16100. 00
CONSTRUCTI ON SI GN, A | | |
0138 801- 06645 7.000 EACH| 40. 00000 280. 00| 40. 00000 280. 00
CONSTRUCTI ON SIGN, B | | |
0139 801- 06710 119. 000 DAY | 20. 00000 2380. 00| 20. 00000 2380. 00
FLASHI NG ARROW SI GN | |
0140 801- 06775 LUMP|  150000. 00000 150000. 00|  71000. 00000 71000. 00
MAI NTAI NI NG TRAFFI C | |
0141 802- 05702 14.000 LFT | 10. 00000 140. 00| 10. 00000 140. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0142 802- 05704 788.500 LFT | 4.72000 3721. 72| 4.72000 3721.72
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | | |
0143 802- 76020 9.750 SFT | 26. 40000 257. 40| 26. 40000 257. 40
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | |
0.080 IN. THI CKNESS | | |
0144 802- 76025 98.100 SFT | 23.00000 2256. 30| 23. 00000 2256. 30
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0145 802- 76035 412.820 SFT | 23.10000 9536. 14| 23.10000 9536. 14
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. THI CKNESS) | | |
0146 802- 76055 78.000 LFT | 1.01000 78. 78| 1.01000 78.78
SI GN POST, A | | |
0147 804- 06770 4.000 EACH| 25. 00000 100. 00| 75. 00000 300. 00
DELI NEATOR POST | | |
0148 808- 01804 92.000 LFT | 11. 00000 1012. 00| 11. 00000 1012. 00
I I I
| | |
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ENGI NEER' S ESTI MATE: $ 15076006. 66 ROUTE : DALMAN ROAD
CALL ORDER : 211 CONTRACT ID : R -24727-A COUNTI ES : ALLEN
LETTI NG DATE : 10/13/99 10:00 AM DI STRI CT © FT. WAYNE DI STRI CT
SET- ASI DE
(7) 34-4272670 | (8) 34-4456871

JOHNSON, S.E. COVPANIES, INC|M LLER BROS. CONSTR., |NC.

|
LINE NO/ |ITEM CODE / ALT |
I

I
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT| UNIT PRI CE AMOUNT UNI'T PRI CE AMOUNT
0149 808-03178 23.000 EACH| 266. 50000 6129. 50| 266. 50000 6129. 50|
PAVEMENT MESSAGE MARKI NGS, PREFORMED | [ [
PLASTI C, LANE ARROWS

I
0150 808-03179 11. 000 EACH| 375. 00000 4125. 00

CORI NG CONCRETE PAVEMENT

SECTI ON TOTALS $ 10, 837, 442.95 $ 10, 855, 178. 57

I I

| 375. 00000 4125. 00
PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, WORD (ONLY) | | |
0151 808- 06713 58883.000 LFT | 0. 04000 2355. 32| 0. 04000 2355. 32
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0152 808- 06714 58714.000 LFT | 0. 04000 2348. 56| 0. 04000 2348. 56
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0153 808- 75061 9260.000 LFT | 2.38000 22038. 80| 2.38000 22038. 80
LI NE, PREFORVED PLASTIC, BROKEN, WHI TE, | | |
5 IN. | | |
0154 808- 75278 1001. 000 LFT | 1. 15000 1151. 15| 1. 15000 1151. 15
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 12 IN. | | |
0155 808- 75297 284.000 LFT | 3. 80000 1079. 20| 3. 80000 1079. 20
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0156 808- 75320 9.000 EACH| 54. 00000 486. 00| 54. 00000 486. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0157 808- 75325 6.000 EACH| 84. 00000 504. 00| 84. 00000 504. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0158 808- 75998 774.000 EACH| 25. 90000 20046. 60| 25. 90000 20046. 60
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0159 808-97127 1478.000 LFT | 0. 36000 532. 08| 0. 36000 532.08
LI NE, THERMOPLASTIC, SOLID, WHITE, 5 IN.| | |
0160 808- 99195 4705.000 LFT | 2. 38000 11197. 90| 2.38000 11197. 90
LI NE, PREFORVED PLASTIC, SOLID, WHITE, | | |
5 IN I I I
0161 303- 60012 3637.000 TON | 10. 00000 36370. 00| 10. 75000 39097. 75
AGGREGATE, 2 | | |
0162 501- 04771 LUMP| 5000. 00000 5000. 00| 6500. 00000 6500. 00
I I I
I I I






